CONTRACT BETWEEN THE CITY OF AUSTIN (“City”)
AND
NATIONAL POWER RODDING CORP. (“Contractor”)
for
WALLER CREEK TUNNEL - DEWATERING, SEDIMENT & DEBRIS REMOVAL
NA190000155

The City accepts the Contractor’s Offer (as referenced in Section 1.1.3 below) for the above
requirement and enters into the following Contract.

This Contract is between National Power Rodding Corp having offices at Austin, Texas 78724 and the
City, a home-rule municipality incorporated by the State of Texas and is effective as of the date
executed by the City (“Effective Date").

Capitalized terms used but not defined herein have the meanings given them in Solicitation Number
RFP 6300 MDD3000.

1.1 This Contract is composed of the following documents:
1.1.1 This Contract

1.1.2 The City's Solicitation, RFP, MDD3000 including all documents incorporated by reference
1.1.3 National Power Rodding Corp’s Offer, dated April 2, 2019, including subsequent
clarifications

1.2 Order of Precedence. Any inconsistency or conflict in the Contract documents shall be
resolved by giving precedence in the following order:

1.2.1 This Contract

1.2.2 The City's Solicitation as referenced in Section 1.1.2, including all documents
incorporated by reference

1.2.3 The Contractor's Offer as referenced in Section 1.1.3, including subsequent clarifications.

1.3 Term of Contract.

1.3.1 Term of Contract. The Contract shall commence upon execution, unless otherwise
specified, and shall remain in effect for an initial term of 24 months. The Contract may be
extended beyond the initial term for up to two additional 24-month periods at the City's sole
option.

1.3.1.1 If the City exercises any extension option, all terms, conditions, and
provisions of the Contract shall remain in effect for that extension period, subject only to
any economic price adjustment otherwise allowed under the Contract.

1.3.1.2 Upon expiration of the initial term or any period of extension, the
Contractor agrees to hold over under the terms and conditions of this Contract for such
a period of time as is reasonably necessary for the City to re-solicit and/or complete the
deliverables due under the Contract (not to exceed 120 calendar days unless mutually
agreed to in writing).
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1.3.1.3 This is a 24-month Contract. Prices are firm for the first twelve (12)
months.

1.4 Compensation. The Contractor shall be paid a total Not-to-Exceed amount of $1,645,000 for
the initial Contract term and $1,645,000 for each extension option as indicated in the Cost
Proposal, Section 0600A. Payment shall be made upon successful completion of services or
delivery of goods as outlined in each individual Delivery Order.

1.5 Quantity of Work. There is no guaranteed quantity of work for the period of the Contract and
there are no minimum order quantities. Work will be on an as needed basis as specified by the
City for each Delivery Order '

1.6 Clarifications and Additional Agreements. The following are incorporated into the Contract.

1.6.1 Exhibit A — Emergency Mobilization Clarification and Evacuation Plan

This Contract (including any Exhibits) constitutes the entire agreement of the parties regarding the
subject matter of this Contract and supersedes all prior and contemporaneous agreements and
understandings, whether written or oral, relating to such subject matter. This Contract may be

altered, amended, or modified only by a written instrument signed by the duly authorized
representatives of both parties.

In witness whereof, the parties have caused a duly authorized representative to execute this Contract
on the date set forth below.

NATIONAL POWER RODDING CITY OF AUSTIN

William T. Kreidlex Matthew Duree

Printed Name o erson Printed Name of Authorized Person
S@natg(e’ Signature

President Procurement Manager

Title: Title:

June 11, 2019 é'é?/’ /Ci

Date: Date:
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9810 FM 969
Austin, TX 78724

g “A"O"AI. P OWER RODDI“G p: (512) 928-1420
% i Cm:ylo” Comptmy www.nationalpowerradding.com
EXHIBIT A

April 26, 2019

Matthew Dures
Procurement Manager
City of Austin
Purchasing Office
P.O. Box 1088

Austin, TX 78767

RE: Best and Final Offer
Waller Creek Tunnel Dewatering and Sediment Removal
RFP 6300 MDD 3000

Dear Matthew:

Thank you for considering us a finalist for this project and for the request for additional
clarifications. We are excited about the possibllity of returning to work at the Waller Creek
Tunnel, ,

Clarifications:

The pricing for Mobilization submitted with our original proposal was provided with the
understanding that line item 2.1 — Emergency Mobllization, if needed, would take the place of
line item 1.1- Mobilization and not be in addition to line item 1.1 if there were a significant rain or
flood event.

Our Rain Recovery Plan and Anticipated Timeline was provided in our proposal on page 9 in
paragraph 2.8 of Tab 4, Safety Plan (please see attached and below):

2.8 Evacuation Plan ,
Because the tunnel will be dewatered, but not sealed, there is a danger of inundation in the
case of a rain event.
o If an evacuation is needed the following pleces of equipment will be removed within 2-4 hours:
o Three skid-steer loaders from the tunnel, lifted out by crane;
o One crane from the lagoon;
o One generator with miscellaneous equipment that will be stored Iinside a box truck;
and
o All equipment from the lagoon area.
o Removed equipment will be placed near the outer limits of the LOC.
o The submersible pumps, welr tanks, filter pods, steel plates, fencing, and ventilation piping (if
any) will remaln In place during an emergency evaguation due to a rain event.




Q NATIONAL POWER RODDING

/A Carylon Company

Best and Final Offer

Waller Creek Tunnel Dewatering and Sediment Removal
RFP 6300 MDD 3000

April 26, 2019

Page 2

Best and Final Offer (BAFO):

We have attached our pricing on the attached BAFO form per your request. Our BAFO pricing is
the same as our original proposal. We reviewed the time and expenses that we Incurred when
we peformed the work in 2017 and based our proposal on these calculations. We submitted a
proposal that we felt put us in position to be the lowest responsible contractor and to perform
the work safely.

Please let us know If you need additional Information.

Sincerely,

Gt At

ablan R. Castel
Vice Presldent




The undersigned, by his/her signature, represents that he/she is submitting a binding offer and is authorized
to bind the respondent to fully comply with the solicitation document contained herein. The Respondent, by
submitting and signing below, acknowledges that he/she has received and read the entire document packet
sections defined above including all documents incorporated by reference, and agrees to be bound by the

terms therein,

National Power Rodding Corp.
Company Name:

Company Address: 9810 FM 969

City, State, Zip: Austin, TX 78724
Vendor ID: NAT8306400 Vendor #V00000901751

Vendor Registration No.

Titte: Vice President

Printed Name of Officer or Authorized Representative: Fabian R. Castel
] A Vi

Signature of Officer or Authorized Representative; 41- JJWT

Date: 4/2119 /

ofﬁce@nationalpowerroMng.com

Email Address:

Phone Number,  912-928-1420

* Proposal response must be submitted with this signed Offer sheet to be considered for
award
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CITY OF AUSTIN
PURCHASING OFFICE
STANDARD PURCHASE TERMS AND CONDITIONS

By submitting an Offer in response to the Solicitation, the Contractor agrees that the Contract shall be governed by the
following terms and conditions. Unless otherwise specified in the Contract, Sections 3, 4, 5, 6, 7, 8, 20, 21, and 36 shall
apply only to a Solicitation to purchase Goods, and Sections 9, 10, 11 and 22 shall apply only to a Solicitation to purchase
Services to be performed principally at the City’s premises or on public rights-of-way.

1.

CONTRACTOR’S OBLIGATIONS. The Contractor shall fully and timely provide all Deliverables described in the
Solicitation and in the Contractor’s Offer in strict accordance with the terms, covenants, and conditions of the Contract
and all applicable Federal, State, and local laws, rules, and regulations.

EFFECTIVE DATE/TERM. Unless otherwise specified in the Solicitation, this Contract shall be effective as of the
date the contract is signed by the City, and shall continue in effect until all obligations are performed in accordance
with the Contract.

CONTRACTOR TO PACKAGE DELIVERABLES: The Contractor will package Deliverables in accordance with good
commercial practice and shall include a packing list showing the description of each item, the quantity and unit price
Unless otherwise provided in the Specifications or Supplemental Terms and Conditions, each shipping container shall
be clearly and permanently marked as follows: (a) The Contractor's name and address, (b) the City’s name, address
and purchase order or purchase release number and the price agreement number if applicable, (c) Container number
and total number of containers, e.g. box 1 of 4 boxes, and (d) the number of the container bearing the packing list.
The Contractor shall bear cost of packaging. Deliverables shall be suitably packed to secure lowest transportation
costs and to conform with requirements of common carriers and any applicable specifications. The City's count or
weight shall be final and conclusive on shipments not accompanied by packing lists.

SHIPMENT UNDER RESERVATION PROHIBITED: The Contractor is not authorized to ship the Deliverables under
reservation and no tender of a bill of lading will operate as a tender of Deliverables.

TITLE & RISK OF LOSS: Title to and risk of loss of the Deliverables shall pass to the City only when the City actually
receives and accepts the Deliverables.

DELIVERY TERMS AND TRANSPORTATION CHARGES: Deliverables shall be shipped F.O.B. point of delivery
unless otherwise specified in the Supplemental Terms and Conditions. Unless otherwise stated in the Offer, the
Contractor’s price shall be deemed to include all delivery and transportation charges. The City shall have the right to
designate what method of transportation shall be used to ship the Deliverables. The place of delivery shall be that set
forth in the block of the purchase order or purchase release entitled "Receiving Agency".

RIGHT OF INSPECTION AND REJECTION: The City expressly reserves all rights under law, including, but not
limited to the Uniform Commercial Code, to inspect the Deliverables at delivery before accepting them, and to reject
defective or non-conforming Deliverables. If the City has the right to inspect the Contractor’s, or the Contractor’s
Subcontractor’s, facilities, or the Deliverables at the Contractor’s, or the Contractor's Subcontractor’s, premises, the
Contractor shall furnish, or cause to be furnished, without additional charge, all reasonable facilities and assistance
to the City to facilitate such inspection.

NO REPLACEMENT OF DEFECTIVE TENDER: Every tender or delivery of Deliverables must fully comply with all
provisions of the Contract as to time of delivery, quality, and quantity. Any non-complying tender shall constitute a
breach and the Contractor shall not have the right to substitute a conforming tender; provided, where the time for
performance has not yet expired, the Contractor may notify the City of the intention to cure and may then make a
conforming tender within the time allotted in the contract.

PLACE AND CONDITION OF WORK: The City shall provide the Contractor access to the sites where the Contractor
is to perform the services as required in order for the Contractor to perform the services in a timely and efficient
manner, in accordance with and subject to the applicable security laws, rules, and regulations. The Contractor
acknowledges that it has satisfied itself as to the nature of the City’s service requirements and specifications, the
location and essential characteristics of the work sites, the quality and quantity of materials, equipment, labor and
facilities necessary to perform the services, and any other condition or state of fact which could in any way affect
performance of the Contractor’s obligations under the contract. The Contractor hereby releases and holds the City
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CITY OF AUSTIN
PURCHASING OFFICE
STANDARD PURCHASE TERMS AND CONDITIONS

harmless from and against any liability or claim for damages of any kind or nature if the actual site or service conditions
differ from expected conditions.

10. WORKFORCE

A. The Contractor shall employ only orderly and competent workers, skilled in the performance of the services which
they will perform under the Contract.

B. The Contractor, its employees, subcontractors, and subcontractor's employees may not while engaged in
participating or responding to a solicitation or while in the course and scope of delivering goods or services under
a City of Austin contract or on the City's property .

i. use or possess a firearm, including a concealed handgun that is licensed under state law, except as
required by the terms of the contract; or

ii. use or possess alcoholic or other intoxicating beverages, illegal drugs or controlled substances, nor may
such workers be intoxicated, or under the influence of alcohol or drugs, on the job.

C. If the City or the City's representative notifies the Contractor that any worker is incompetent, disorderly or
disobedient, has knowingly or repeatedly violated safety regulations, has possessed any firearms, or has
possessed or was under the influence of alcohol or drugs on the job, the Contractor shall immediately remove
such worker from Contract services, and may not employ such worker again on Contract services without the
City's prior written consent.

11. COMPLIANCE WITH HEALTH, SAFETY, AND ENVIRONMENTAL REGULATIONS: The Contractor, its
Subcontractors, and their respective employees, shall comply fully with all applicable federal, state, and local health,
safety, and environmental laws, ordinances, rules and regulations in the performance of the services, including but
not limited to those promulgated by the City and by the Occupational Safety and Health Administration (OSHA). In
case of conflict, the most stringent safety requirement shall govern. The Contractor shall indemnify and hold the City
harmless from and against all claims, demands, suits, actions, judgments, fines, penalties and liability of every kind
arising from the breach of the Contractor’s obligations under this paragraph.

12.  INVOICES:

A. The Contractor shall submit separate invoices in duplicate on each purchase order or purchase release after
each delivery. If partial shipments or deliveries are authorized by the City, a separate invoice must be sent for
each shipment or delivery made.

B. Proper Invoices must include a unique invoice humber, the purchase order or delivery order number
and the master agreement number if applicable, the Department’s Name, and the name of the point of
contact for the Department. Invoices shall be itemized and transportation charges, if any, shall be listed
separately. A copy of the bill of lading and the freight waybill, when applicable, shall be attached to the invoice.
The Contractor's name and, if applicable, the tax identification number on the invoice must exactly match the
information in the Vendor’s registration with the City. Unless otherwise instructed in writing, the City may rely
on the remittance address specified on the Contractor’s invoice.

C. Invoices for labor shall include a copy of all time-sheets with trade labor rate and Deliverables order number
clearly identified. Invoices shall also include a tabulation of work-hours at the appropriate rates and grouped by
work order number. Time billed for labor shall be limited to hours actually worked at the work site.

D. Unless otherwise expressly authorized in the Contract, the Contractor shall pass through all Subcontract and
other authorized expenses at actual cost without markup.

E. Federal excise taxes, State taxes, or City sales taxes must not be included in the invoiced amount. The City
will furnish a tax exemption certificate upon request.

Section 0300, Standard Purchase Terms & Conditions 2 Rev. 12-20-2018



CITY OF AUSTIN
PURCHASING OFFICE
STANDARD PURCHASE TERMS AND CONDITIONS

13. PAYMENT:

A. All proper invoices received by the City will be paid within thirty (30) calendar days of the City’s receipt of the
Deliverables or of the invoice, whichever is later.

B. If payment is not timely made, (per paragraph A), interest shall accrue on the unpaid balance at the lesser
of the rate specified in Texas Government Code Section 2251.025 or the maximum lawful rate; except, if
payment is not timely made for a reason for which the City may withhold payment hereunder, interest
shall not accrue until ten (10) calendar days after the grounds for withholding payment have been
resolved.

C.  If partial shipments or deliveries are authorized by the City, the Contractor will be paid for the partial shipment
or delivery, as stated above, provided that the invoice matches the shipment or delivery.

D. The City may withhold or set off the entire payment or part of any payment otherwise due the Contractor to
such extent as may be necessary on account of:

i. delivery of defective or non-conforming Deliverables by the Contractor;

ii. third party claims, which are not covered by the insurance which the Contractor is required to provide,
are filed or reasonable evidence indicating probable filing of such claims;

iii. failure of the Contractor to pay Subcontractors, or for labor, materials or equipment;

iv.  damage to the property of the City or the City’s agents, employees or contractors, which is not covered
by insurance required to be provided by the Contractor;

V. reasonable evidence that the Contractor’s obligations will not be completed within the time specified in
the Contract, and that the unpaid balance would not be adequate to cover actual or liquidated damages
for the anticipated delay;

vi. failure of the Contractor to submit proper invoices with all required attachments and supporting
documentation; or

vii.  failure of the Contractor to comply with any material provision of the Contract Documents.

E. Notice is hereby given of Article VIII, Section 1 of the Austin City Charter which prohibits the payment of any
money to any person, firm or corporation who is in arrears to the City for taxes, and of §2-8-3 of the Austin City
Code concerning the right of the City to offset indebtedness owed the City.

F. Payment will be made by check unless the parties mutually agree to payment by credit card or electronic
transfer of funds. The Contractor agrees that there shall be no additional charges, surcharges, or penalties to
the City for payments made by credit card or electronic funds transfer.

G. The awarding or continuation of this contract is dependent upon the availability of funding. The City’'s payment
obligations are payable only and solely from funds Appropriated and available for this contract. The absence of
Appropriated or other lawfully available funds shall render the Contract null and void to the extent funds are not
Appropriated or available and any Deliverables delivered but unpaid shall be returned to the Contractor. The
City shall provide the Contractor written notice of the failure of the City to make an adequate Appropriation for
any fiscal year to pay the amounts due under the Contract, or the reduction of any Appropriation to an amount
insufficient to permit the City to pay its obligations under the Contract. In the event of non or inadequate
appropriation of funds, there will be no penalty nor removal fees charged to the City.

14. TRAVEL EXPENSES: All travel, lodging and per diem expenses in connection with the Contract for which
reimbursement may be claimed by the Contractor under the terms of the Solicitation will be reviewed against the
City’s Travel Policy as published and maintained by the City’s Controller's Office and the Current United States
General Services Administration Domestic Per Diem Rates (the “Rates”) as published and maintained on the Internet
at:

http://www.gsa.gov/portal/category/21287

Section 0300, Standard Purchase Terms & Conditions 3 Rev. 12-20-2018
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CITY OF AUSTIN
PURCHASING OFFICE
STANDARD PURCHASE TERMS AND CONDITIONS

No amounts in excess of the Travel Policy or Rates shall be paid. All invoices must be accompanied by copies of
detailed itemized receipts (e.g. hotel bills, airline tickets). No reimbursement will be made for expenses not actually
incurred. Airline fares in excess of coach or economy will not be reimbursed. Mileage charges may not exceed the
amount permitted as a deduction in any year under the Internal Revenue Code or Regulations.

FINAL PAYMENT AND CLOSE-OUT:

A

If an MBE/WBE Program Compliance Plan is required by the Solicitation, and the Contractor has identified
Subcontractors, the Contractor is required to submit a Contract Close-Out MBE/WBE Compliance Report to
the Project manager or Contract manager no later than the 15th calendar day after completion of all work under
the contract. Final payment, retainage, or both may be withheld if the Contractor is not in compliance with the
requirements of the Compliance Plan as accepted by the City.

The making and acceptance of final payment will constitute:

i. a waiver of all claims by the City against the Contractor, except claims (1) which have been previously
asserted in writing and not yet settled, (2) arising from defective work appearing after final inspection, (3)
arising from failure of the Contractor to comply with the Contract or the terms of any warranty specified
herein, (4) arising from the Contractor’s continuing obligations under the Contract, including but not limited
to indemnity and warranty obligations, or (5) arising under the City’s right to audit; and

ii. a waiver of all claims by the Contractor against the City other than those previously asserted in writing
and not yet settled.

SPECIAL TOOLS & TEST EQUIPMENT: If the price stated on the Offer includes the cost of any special tooling or

special test equipment fabricated or required by the Contractor for the purpose of filling this order, such special tooling
equipment and any process sheets related thereto shall become the property of the City and shall be identified by the
Contractor as such.

AUDITS and RECORDS:

A

The Contractor agrees that the representatives of the Office of the City Auditor or other authorized
representatives of the City shall have access to, and the right to audit, examine, or reproduce, any and all
records of the Contractor related to the performance under this Contract. The Contractor shall retain all such
records for a period of three (3) years after final payment on this Contract or until all audit and litigation matters
that the City has brought to the attention of the Contractor are resolved, whichever is longer. The Contractor
agrees to refund to the City any overpayments disclosed by any such audit.

B. Records Retention:

i. Contractor is subject to City Code chapter 2-11 (Records Management), and as it may subsequently
be amended. For purposes of this subsection, a Record means all books, accounts, reports, files, and
other data recorded or created by a Contractor in fulfillment of the Contract whether in digital or physical
format, except a record specifically relating to the Contractor’s internal administration.

ii. All Records are the property of the City. The Contractor may not dispose of or destroy a Record without
City authorization and shall deliver the Records, in all requested formats and media, along with all
finding aids and metadata, to the City at no cost when requested by the City

iii. The Contractor shall retain all Records for a period of three (3) years after final payment on this Contract
or until all audit and litigation matters that the City has brought to the attention of the Contractor are
resolved, whichever is longer.

The Contractor shall include sections A and B above in all subcontractor agreements entered into in connection
with this Contract.

Section 0300, Standard Purchase Terms & Conditions 4 Rev. 12-20-2018



CITY OF AUSTIN
PURCHASING OFFICE
STANDARD PURCHASE TERMS AND CONDITIONS

18. SUBCONTRACTORS:

A. If the Contractor identified Subcontractors in an MBE/WBE Program Compliance Plan or a No Goals Utilization
Plan the Contractor shall comply with the provisions of Chapters 2-9A, 2-9B, 2-9C, and 2-9D, as applicable, of
the Austin City Code and the terms of the Compliance Plan or Utilization Plan as approved by the City (the
“Plan”). The Contractor shall not initially employ any Subcontractor except as provided in the Contractor’s Plan.
The Contractor shall not substitute any Subcontractor identified in the Plan, unless the substitute has been
accepted by the City in writing in accordance with the provisions of Chapters 2-9A, 2-9B, 2-9C and 2-9D, as
applicable. No acceptance by the City of any Subcontractor shall constitute a waiver of any rights or remedies
of the City with respect to defective Deliverables provided by a Subcontractor. If a Plan has been approved, the
Contractor is additionally required to submit a monthly Subcontract Awards and Expenditures Report to the
Contract Manager and the Purchasing Office Contract Compliance Manager no later than the tenth calendar
day of each month.

B. Work performed for the Contractor by a Subcontractor shall be pursuant to a written contract between the
Contractor and Subcontractor. The terms of the subcontract may not conflict with the terms of the Contract, and
shall contain provisions that:

i. require that all Deliverables to be provided by the Subcontractor be provided in strict accordance with the
provisions, specifications and terms of the Contract;

ii. prohibit the Subcontractor from further subcontracting any portion of the Contract without the prior written
consent of the City and the Contractor. The City may require, as a condition to such further
subcontracting, that the Subcontractor post a payment bond in form, substance and amount acceptable
to the City;

iii. require Subcontractors to submit all invoices and applications for payments, including any claims for
additional payments, damages or otherwise, to the Contractor in sufficient time to enable the Contractor
to include same with its invoice or application for payment to the City in accordance with the terms of the
Contract;

iv.  require that all Subcontractors obtain and maintain, throughout the term of their contract, insurance in the
type and amounts specified for the Contractor, with the City being a named insured as its interest shall
appear; and

V. require that the Subcontractor indemnify and hold the City harmless to the same extent as the Contractor
is required to indemnify the City.

C.  The Contractor shall be fully responsible to the City for all acts and omissions of the Subcontractors just as the
Contractor is responsible for the Contractor's own acts and omissions. Nothing in the Contract shall create for
the benefit of any such Subcontractor any contractual relationship between the City and any such
Subcontractor, nor shall it create any obligation on the part of the City to pay or to see to the payment of any
moneys due any such Subcontractor except as may otherwise be required by law.

D. The Contractor shall pay each Subcontractor its appropriate share of payments made to the Contractor not later
than ten (10) calendar days after receipt of payment from the City.

19. WARRANTY-PRICE:

A. The Contractor warrants the prices quoted in the Offer are no higher than the Contractor's current prices on
orders by others for like Deliverables under similar terms of purchase.

B.  The Contractor certifies that the prices in the Offer have been arrived at independently without consultation,
communication, or agreement for the purpose of restricting competition, as to any matter relating to such fees
with any other firm or with any competitor.

C. In addition to any other remedy available, the City may deduct from any amounts owed to the Contractor, or

otherwise recover, any amounts paid for items in excess of the Contractor's current prices on orders by others
for like Deliverables under similar terms of purchase.

Section 0300, Standard Purchase Terms & Conditions 5 Rev. 12-20-2018
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CITY OF AUSTIN
PURCHASING OFFICE
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WARRANTY - TITLE: The Contractor warrants that it has good and indefeasible title to all Deliverables furnished
under the Contract, and that the Deliverables are free and clear of all liens, claims, security interests and
encumbrances. The Contractor shall indemnify and hold the City harmless from and against all adverse title claims
to the Deliverables.

WARRANTY — DELIVERABLES: The Contractor warrants and represents that all Deliverables sold the City under
the Contract shall be free from defects in design, workmanship or manufacture, and conform in all material respects
to the specifications, drawings, and descriptions in the Solicitation, to any samples furnished by the Contractor, to the
terms, covenants and conditions of the Contract, and to all applicable State, Federal or local laws, rules, and
regulations, and industry codes and standards. Unless otherwise stated in the Solicitation, the Deliverables shall be
new or recycled merchandise, and not used or reconditioned.

A. Recycled Deliverables shall be clearly identified as such.

B. The Contractor may not limit, exclude or disclaim the foregoing warranty or any warranty implied by law; and
any attempt to do so shall be without force or effect.

C. Unless otherwise specified in the Contract, the warranty period shall be at least one year from the date of
acceptance of the Deliverables or from the date of acceptance of any replacement Deliverables. If during the
warranty period, one or more of the above warranties are breached, the Contractor shall promptly upon receipt
of demand either repair the non-conforming Deliverables, or replace the non-conforming Deliverables with fully
conforming Deliverables, at the City’s option and at no additional cost to the City. All costs incidental to such
repair or replacement, including but not limited to, any packaging and shipping costs, shall be borne exclusively
by the Contractor. The City shall endeavor to give the Contractor written notice of the breach of warranty within
thirty (30) calendar days of discovery of the breach of warranty, but failure to give timely notice shall not impair
the City’s rights under this section.

D. If the Contractor is unable or unwilling to repair or replace defective or non-conforming Deliverables as required
by the City, then in addition to any other available remedy, the City may reduce the quantity of Deliverables it
may be required to purchase under the Contract from the Contractor, and purchase conforming Deliverables
from other sources. In such event, the Contractor shall pay to the City upon demand the increased cost, if any,
incurred by the City to procure such Deliverables from another source.

E. If the Contractor is not the manufacturer, and the Deliverables are covered by a separate manufacturer’s
warranty, the Contractor shall transfer and assign such manufacturer’s warranty to the City. If for any reason
the manufacturer’'s warranty cannot be fully transferred to the City, the Contractor shall assist and cooperate
with the City to the fullest extent to enforce such manufacturer's warranty for the benefit of the City.

WARRANTY — SERVICES: The Contractor warrants and represents that all services to be provided the City under
the Contract will be fully and timely performed in a good and workmanlike manner in accordance with generally
accepted industry standards and practices, the terms, conditions, and covenants of the Contract, and all applicable
Federal, State and local laws, rules or regulations.

A. The Contractor may not limit, exclude or disclaim the foregoing warranty or any warranty implied by law, and any
attempt to do so shall be without force or effect.

B. Unless otherwise specified in the Contract, the warranty period shall be at least one year from the Acceptance
Date. If during the warranty period, one or more of the above warranties are breached, the Contractor shall
promptly upon receipt of demand perform the services again in accordance with above standard at no additional
cost to the City. All costs incidental to such additional performance shall be borne by the Contractor. The City
shall endeavor to give the Contractor written notice of the breach of warranty within thirty (30) calendar days of
discovery of the breach warranty, but failure to give timely notice shall not impair the City’s rights under this
section.

C. If the Contractor is unable or unwilling to perform its services in accordance with the above standard as required
by the City, then in addition to any other available remedy, the City may reduce the amount of services it may be
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required to purchase under the Contract from the Contractor, and purchase conforming services from other
sources. In such event, the Contractor shall pay to the City upon demand the increased cost, if any, incurred by
the City to procure such services from another source.

ACCEPTANCE OF INCOMPLETE OR NON-CONFORMING DELIVERABLES: If, instead of requiring immediate
correction or removal and replacement of defective or non-conforming Deliverables, the City prefers to accept it, the
City may do so. The Contractor shall pay all claims, costs, losses and damages attributable to the City’s evaluation
of and determination to accept such defective or non-conforming Deliverables. If any such acceptance occurs prior
to final payment, the City may deduct such amounts as are necessary to compensate the City for the diminished value
of the defective or non-conforming Deliverables. If the acceptance occurs after final payment, such amount will be
refunded to the City by the Contractor.

RIGHT TO ASSURANCE: Whenever one party to the Contract in good faith has reason to question the other party’s
intent to perform, demand may be made to the other party for written assurance of the intent to perform. In the event
that no assurance is given within the time specified after demand is made, the demanding party may treat this failure
as an anticipatory repudiation of the Contract.

STOP WORK NOTICE: The City may issue an immediate Stop Work Notice in the event the Contractor is observed
performing in a manner that is in violation of Federal, State, or local guidelines, or in a manner that is determined by
the City to be unsafe to either life or property. Upon natification, the Contractor will cease all work until notified by the
City that the violation or unsafe condition has been corrected. The Contractor shall be liable for all costs incurred by
the City as a result of the issuance of such Stop Work Notice.

DEFAULT: The Contractor shall be in default under the Contract if the Contractor (a) fails to fully, timely and faithfully
perform any of its material obligations under the Contract, (b) fails to provide adequate assurance of performance
under Paragraph 24, (c) becomes insolvent or seeks relief under the bankruptcy laws of the United States or (d)
makes a material misrepresentation in Contractor’s Offer, or in any report or deliverable required to be submitted by
the Contractor to the City.

TERMINATION FOR CAUSE:. In the event of a default by the Contractor, the City shall have the right to terminate
the Contract for cause, by written notice effective ten (10) calendar days, unless otherwise specified, after the date of
such notice, unless the Contractor, within such ten (10) day period, cures such default, or provides evidence sufficient
to prove to the City’s reasonable satisfaction that such default does not, in fact, exist. The City may place Contractor
on probation for a specified period of time within which the Contractor must correct any non-compliance issues.
Probation shall not normally be for a period of more than nine (9) months, however, it may be for a longer period, not
to exceed one (1) year depending on the circumstances. If the City determines the Contractor has failed to perform
satisfactorily during the probation period, the City may proceed with suspension. In the event of a default by the
Contractor, the City may suspend or debar the Contractor in accordance with the “City of Austin Purchasing Office
Probation, Suspension and Debarment Rules for Vendors” and remove the Contractor from the City’s vendor list for
up to five (5) years and any Offer submitted by the Contractor may be disqualified for up to five (5) years. In addition
to any other remedy available under law or in equity, the City shall be entitled to recover all actual damages, costs,
losses and expenses, incurred by the City as a result of the Contractor’s default, including, without limitation, cost of
cover, reasonable attorneys’ fees, court costs, and prejudgment and post-judgment interest at the maximum lawful
rate. All rights and remedies under the Contract are cumulative and are not exclusive of any other right or remedy
provided by law.

TERMINATION WITHOUT CAUSE: The City shall have the right to terminate the Contract, in whole or in part, without
cause any time upon thirty (30) calendar days’ prior written notice. Upon receipt of a notice of termination, the
Contractor shall promptly cease all further work pursuant to the Contract, with such exceptions, if any, specified in the
notice of termination. The City shall pay the Contractor, to the extent of funds Appropriated or otherwise legally
available for such purposes, for all goods delivered and services performed and obligations incurred prior to the date
of termination in accordance with the terms hereof.

FRAUD: Fraudulent statements by the Contractor on any Offer or in any report or deliverable required to be submitted
by the Contractor to the City shall be grounds for the termination of the Contract for cause by the City and may result
in legal action.
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DELAYS:

A

The City may delay scheduled delivery or other due dates by written notice to the Contractor if the City deems
it is in its best interest. If such delay causes an increase in the cost of the work under the Contract, the City and
the Contractor shall negotiate an equitable adjustment for costs incurred by the Contractor in the Contract price
and execute an amendment to the Contract. The Contractor must assert its right to an adjustment within thirty
(30) calendar days from the date of receipt of the notice of delay. Failure to agree on any adjusted price shall
be handled under the Dispute Resolution process specified in paragraph 48. However, nothing in this provision
shall excuse the Contractor from delaying the delivery as notified.

Neither party shall be liable for any default or delay in the performance of its obligations under this Contract if,
while and to the extent such default or delay is caused by acts of God, fire, riots, civii commotion, labor
disruptions, sabotage, sovereign conduct, or any other cause beyond the reasonable control of such Party. In
the event of default or delay in contract performance due to any of the foregoing causes, then the time for
completion of the services will be extended; provided, however, in such an event, a conference will be held
within three (3) business days to establish a mutually agreeable period of time reasonably necessary to
overcome the effect of such failure to perform.

INDEMNITY:

A

Definitions:

i. "Indemnified Claims" shall include any and all claims, demands, suits, causes of action, judgments and
liability of every character, type or description, including all reasonable costs and expenses of litigation,
mediation or other alternate dispute resolution mechanism, including attorney and other professional fees
for:

(1) damage to or loss of the property of any person (including, but not limited to the City, the Contractor,
their respective agents, officers, employees and subcontractors; the officers, agents, and
employees of such subcontractors; and third parties); and/or

(2) death, bodily injury, illness, disease, worker's compensation, loss of services, or loss of income or
wages to any person (including but not limited to the agents, officers and employees of the City,
the Contractor, the Contractor’s subcontractors, and third parties),

ii. "Fault" shall include the sale of defective or non-conforming Deliverables, negligence, willful misconduct,
or a breach of any legally imposed strict liability standard.

THE CONTRACTOR SHALL DEFEND (AT THE OPTION OF THE CITY), INDEMNIFY, AND HOLD THE CITY, ITS SUCCESSORS,
ASSIGNS, OFFICERS, EMPLOYEES AND ELECTED OFFICIALS HARMLESS FROM AND AGAINST ALL INDEMNIFIED CLAIMS
DIRECTLY ARISING OUT OF, INCIDENT TO, CONCERNING OR RESULTING FROM THE FAULT OF THE CONTRACTOR, OR THE
CONTRACTOR'S AGENTS, EMPLOYEES OR SUBCONTRACTORS, IN THE PERFORMANCE OF THE CONTRACTOR’S
OBLIGATIONS UNDER THE CONTRACT. NOTHING HEREIN SHALL BE DEEMED TO LIMIT THE RIGHTS OF THE CITY OR THE
CONTRACTOR (INCLUDING, BUT NOT LIMITED TO, THE RIGHT TO SEEK CONTRIBUTION) AGAINST ANY THIRD PARTY WHO
MAY BE LIABLE FOR AN INDEMNIFIED CLAIM.

INSURANCE: (reference Section 0400 for specific coverage requirements). The following insurance requirement
applies. (Revised March 2013).

A

General Requirements.

i. The Contractor shall at a minimum carry insurance in the types and amounts indicated in Section
0400, Supplemental Purchase Provisions, for the duration of the Contract, including extension
options and hold over periods, and during any warranty period.

ii. The Contractor shall provide Certificates of Insurance with the coverages and endorsements
required in Section 0400, Supplemental Purchase Provisions, to the City as verification of coverage
prior to contract execution and within fourteen (14) calendar days after written request from the
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City. Failure to provide the required Certificate of Insurance may subject the Offer to disqualification
from consideration for award. The Contractor must also forward a Certificate of Insurance to the
City whenever a previously identified policy period has expired, or an extension option or hold over
period is exercised, as verification of continuing coverage.

iii. The Contractor shall not commence work until the required insurance is obtained and until such
insurance has been reviewed by the City. Approval of insurance by the City shall not relieve or
decrease the liability of the Contractor hereunder and shall not be construed to be a limitation of
liability on the part of the Contractor.

iv. ~ The City may request that the Contractor submit certificates of insurance to the City for all
subcontractors prior to the subcontractors commencing work on the project.

V. The Contractor’s and all subcontractors’ insurance coverage shall be written by companies licensed
to do business in the State of Texas at the time the policies are issued and shall be written by
companies with A.M. Best ratings of B+VII or better.

vi.  The “other” insurance clause shall not apply to the City where the City is an additional insured
shown on any policy. It is intended that policies required in the Contract, covering both the City and
the Contractor, shall be considered primary coverage as applicable.

vii.  Ifinsurance policies are not written for amounts specified in Section 0400, Supplemental Purchase
Provisions, the Contractor shall carry Umbrella or Excess Liability Insurance for any differences in
amounts specified. If Excess Liability Insurance is provided, it shall follow the form of the primary
coverage.

viii.  The City shall be entitled, upon request, at an agreed upon location, and without expense, to review
certified copies of policies and endorsements thereto and may make any reasonable requests for
deletion or revision or modification of particular policy terms, conditions, limitations, or exclusions
except where policy provisions are established by law or regulations binding upon either of the
parties hereto or the underwriter on any such policies.

ix.  The City reserves the right to review the insurance requirements set forth during the effective period
of the Contract and to make reasonable adjustments to insurance coverage, limits, and exclusions
when deemed necessary and prudent by the City based upon changes in statutory law, court
decisions, the claims history of the industry or financial condition of the insurance company as well
as the Contractor.

X. The Contractor shall not cause any insurance to be canceled nor permit any insurance to lapse
during the term of the Contract or as required in the Contract.

xi.  The Contractor shall be responsible for premiums, deductibles and self-insured retentions, if any,
stated in policies. Self-insured retentions shall be disclosed on the Certificate of Insurance.

xii. ~ The Contractor shall provide the City thirty (30) calendar days’ written notice of erosion of the
aggregate limits below occurrence limits for all applicable coverages indicated within the Contract.

xiii. The insurance coverages specified in Section 0400, Supplemental Purchase Provisions, are
required minimums and are not intended to limit the responsibility or liability of the Contractor.

B. Specific Coverage Requirements: Specific insurance requirements are contained in Section 0400,
Supplemental Purchase Provisions

33. CLAIMS: If any claim, demand, suit, or other action is asserted against the Contractor which arises under or concerns
the Contract, or which could have a material adverse affect on the Contractor’s ability to perform thereunder, the
Contractor shall give written notice thereof to the City within ten (10) calendar days after receipt of notice by the
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Contractor. Such notice to the City shall state the date of notification of any such claim, demand, suit, or other action;
the names and addresses of the claimant(s); the basis thereof; and the name of each person against whom such
claim is being asserted. Such notice shall be delivered personally or by mail and shall be sent to the City and to the
Austin City Attorney. Personal delivery to the City Attorney shall be to City Hall, 301 West 2" Street, 4" Floor, Austin,
Texas 78701, and mail delivery shall be to P.O. Box 1088, Austin, Texas 78767.

NOTICES: Unless otherwise specified, all notices, requests, or other communications required or appropriate to be
given under the Contract shall be in writing and shall be deemed delivered three (3) business days after postmarked
if sent by U.S. Postal Service Certified or Registered Mail, Return Receipt Requested. Notices delivered by other
means shall be deemed delivered upon receipt by the addressee. Routine communications may be made by first
class mail, telefax, or other commercially accepted means. Notices to the Contractor shall be sent to the address
specified in the Contractor’s Offer, or at such other address as a party may notify the other in writing. Notices to the
City shall be addressed to the City at P.O. Box 1088, Austin, Texas 78767 and marked to the attention of the Contract
Administrator.

RIGHTS TO BID, PROPOSAL AND CONTRACTUAL MATERIAL: All material submitted by the Contractor to the
City shall become property of the City upon receipt. Any portions of such material claimed by the Contractor to be
proprietary must be clearly marked as such. Determination of the public nature of the material is subject to the Texas
Public Information Act, Chapter 552, Texas Government Code.

NO WARRANTY BY CITY AGAINST INFRINGEMENTS: The Contractor represents and warrants to the City that: (i)
the Contractor shall provide the City good and indefeasible title to the Deliverables and (ii) the Deliverables supplied
by the Contractor in accordance with the specifications in the Contract will not infringe, directly or contributorily, any
patent, trademark, copyright, trade secret, or any other intellectual property right of any kind of any third party; that
no claims have been made by any person or entity with respect to the ownership or operation of the Deliverables and
the Contractor does not know of any valid basis for any such claims. The Contractor shall, at its sole expense, defend,
indemnify, and hold the City harmless from and against all liability, damages, and costs (including court costs and
reasonable fees of attorneys and other professionals) arising out of or resulting from: (i) any claim that the City’s
exercise anywhere in the world of the rights associated with the City’s’ ownership, and if applicable, license rights,
and its use of the Deliverables infringes the intellectual property rights of any third party; or (ii) the Contractor’s breach
of any of Contractor’s representations or warranties stated in this Contract. In the event of any such claim, the City
shall have the right to monitor such claim or at its option engage its own separate counsel to act as co-counsel on the
City’s behalf. Further, Contractor agrees that the City’s specifications regarding the Deliverables shall in no way
diminish Contractor’'s warranties or obligations under this paragraph and the City makes no warranty that the
production, development, or delivery of such Deliverables will not impact such warranties of Contractor.

CONFIDENTIALITY: In order to provide the Deliverables to the City, Contractor may require access to certain of the
City’s and/or its licensors’ confidential information (including inventions, employee information, trade secrets,
confidential know-how, confidential business information, and other information which the City or its licensors consider
confidential) (collectively, “Confidential Information”). Contractor acknowledges and agrees that the Confidential
Information is the valuable property of the City and/or its licensors and any unauthorized use, disclosure,
dissemination, or other release of the Confidential Information will substantially injure the City and/or its licensors.
The Contractor (including its employees, subcontractors, agents, or representatives) agrees that it will maintain the
Confidential Information in strict confidence and shall not disclose, disseminate, copy, divulge, recreate, or otherwise
use the Confidential Information without the prior written consent of the City or in a manner not expressly permitted
under this Agreement, unless the Confidential Information is required to be disclosed by law or an order of any court
or other governmental authority with proper jurisdiction, provided the Contractor promptly notifies the City before
disclosing such information so as to permit the City reasonable time to seek an appropriate protective order. The
Contractor agrees to use protective measures no less stringent than the Contractor uses within its own business to
protect its own most valuable information, which protective measures shall under all circumstances be at least
reasonable measures to ensure the continued confidentiality of the Confidential Information.

PUBLICATIONS: All published material and written reports submitted under the Contract must be originally developed
material unless otherwise specifically provided in the Contract. When material not originally developed is included in
a report in any form, the source shall be identified.
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ADVERTISING: The Contractor shall not advertise or publish, without the City’s prior consent, the fact that the City
has entered into the Contract, except to the extent required by law.

NO CONTINGENT FEES: The Contractor warrants that no person or selling agency has been employed or retained
to solicit or secure the Contract upon any agreement or understanding for commission, percentage, brokerage, or
contingent fee, excepting bona fide employees of bona fide established commercial or selling agencies maintained
by the Contractor for the purpose of securing business. For breach or violation of this warranty, the City shall have
the right, in addition to any other remedy available, to cancel the Contract without liability and to deduct from any
amounts owed to the Contractor, or otherwise recover, the full amount of such commission, percentage, brokerage
or contingent fee.

GRATUITIES: The City may, by written notice to the Contractor, cancel the Contract without liability if it is determined
by the City that gratuities were offered or given by the Contractor or any agent or representative of the Contractor to
any officer or employee of the City of Austin with a view toward securing the Contract or securing favorable treatment
with respect to the awarding or amending or the making of any determinations with respect to the performing of such
contract. In the event the Contract is canceled by the City pursuant to this provision, the City shall be entitled, in
addition to any other rights and remedies, to recover or withhold the amount of the cost incurred by the Contractor in
providing such gratuities.

PROHIBITION AGAINST PERSONAL INTEREST IN CONTRACTS: No officer, employee, independent consultant,
or elected official of the City who is involved in the development, evaluation, or decision-making process of the
performance of any solicitation shall have a financial interest, direct or indirect, in the Contract resulting from that
solicitation. Any willful violation of this section shall constitute impropriety in office, and any officer or employee guilty
thereof shall be subject to disciplinary action up to and including dismissal. Any violation of this provision, with the
knowledge, expressed or implied, of the Contractor shall render the Contract voidable by the City.

INDEPENDENT CONTRACTOR: The Contract shall not be construed as creating an employer/employee
relationship, a partnership, or a joint venture. The Contractor’s services shall be those of an independent contractor.
The Contractor agrees and understands that the Contract does not grant any rights or privileges established for
employees of the City.

ASSIGNMENT-DELEGATION: The Contract shall be binding upon and enure to the benefit of the City and the
Contractor and their respective successors and assigns, provided however, that no right or interest in the Contract
shall be assigned and no obligation shall be delegated by the Contractor without the prior written consent of the City.
Any attempted assignment or delegation by the Contractor shall be void unless made in conformity with this
paragraph. The Contract is not intended to confer rights or benefits on any person, firm or entity not a party hereto; it
being the intention of the parties that there be no third party beneficiaries to the Contract.

WAIVER: No claim or right arising out of a breach of the Contract can be discharged in whole or in part by a waiver
or renunciation of the claim or right unless the waiver or renunciation is supported by consideration and is in writing
signed by the aggrieved party. No waiver by either the Contractor or the City of any one or more events of default by
the other party shall operate as, or be construed to be, a permanent waiver of any rights or obligations under the
Contract, or an express or implied acceptance of any other existing or future default or defaults, whether of a similar
or different character.

MODIFICATIONS: The Contract can be modified or amended only by a writing signed by both parties. No pre-printed
or similar terms on any the Contractor invoice, order or other document shall have any force or effect to change the
terms, covenants, and conditions of the Contract.

INTERPRETATION: The Contract is intended by the parties as a final, complete and exclusive statement of the terms
of their agreement. No course of prior dealing between the parties or course of performance or usage of the trade
shall be relevant to supplement or explain any term used in the Contract. Although the Contract may have been
substantially drafted by one party, it is the intent of the parties that all provisions be construed in a manner to be fair
to both parties, reading no provisions more strictly against one party or the other. Whenever a term defined by the
Uniform Commercial Code, as enacted by the State of Texas, is used in the Contract, the UCC definition shall control,
unless otherwise defined in the Contract.
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DISPUTE RESOLUTION:

A. If a dispute arises out of or relates to the Contract, or the breach thereof, the parties agree to negotiate prior to
prosecuting a suit for damages. However, this section does not prohibit the filing of a lawsuit to toll the running
of a statute of limitations or to seek injunctive relief. Either party may make a written request for a meeting
between representatives of each party within fourteen (14) calendar days after receipt of the request or such
later period as agreed by the parties. Each party shall include, at a minimum, one (1) senior level individual with
decision-making authority regarding the dispute. The purpose of this and any subsequent meeting is to attempt
in good faith to negotiate a resolution of the dispute. If, within thirty (30) calendar days after such meeting, the
parties have not succeeded in negotiating a resolution of the dispute, they will proceed directly to mediation as
described below. Negotiation may be waived by a written agreement signed by both parties, in which event the
parties may proceed directly to mediation as described below.

B. If the efforts to resolve the dispute through negotiation fail, or the parties waive the negotiation process, the
parties may select, within thirty (30) calendar days, a mediator trained in mediation skills to assist with resolution
of the dispute. Should they choose this option, the City and the Contractor agree to act in good faith in the
selection of the mediator and to give consideration to qualified individuals nominated to act as mediator. Nothing
in the Contract prevents the parties from relying on the skills of a person who is trained in the subject matter of
the dispute or a contract interpretation expert. If the parties fail to agree on a mediator within thirty (30) calendar
days of initiation of the mediation process, the mediator shall be selected by the Travis County Dispute
Resolution Center (DRC). The parties agree to participate in mediation in good faith for up to thirty (30) calendar
days from the date of the first mediation session. The City and the Contractor will share the mediator’s fees
equally and the parties will bear their own costs of participation such as fees for any consultants or attorneys
they may utilize to represent them or otherwise assist them in the mediation.

JURISDICTION AND VENUE: The Contract is made under and shall be governed by the laws of the State of Texas,
including, when applicable, the Uniform Commercial Code as adopted in Texas, V.T.C.A., Bus. & Comm. Code,
Chapter 1, excluding any rule or principle that would refer to and apply the substantive law of another state or
jurisdiction. All issues arising from this Contract shall be resolved in the courts of Travis County, Texas and the parties
agree to submit to the exclusive personal jurisdiction of such courts. The foregoing, however, shall not be construed
or interpreted to limit or restrict the right or ability of the City to seek and secure injunctive relief from any competent
authority as contemplated herein.

INVALIDITY: The invalidity, illegality, or unenforceability of any provision of the Contract shall in no way affect the
validity or enforceability of any other portion or provision of the Contract. Any void provision shall be deemed severed
from the Contract and the balance of the Contract shall be construed and enforced as if the Contract did not contain
the particular portion or provision held to be void. The parties further agree to reform the Contract to replace any
stricken provision with a valid provision that comes as close as possible to the intent of the stricken provision. The
provisions of this section shall not prevent this entire Contract from being void should a provision which is the essence
of the Contract be determined to be void.

HOLIDAYS: The following holidays are observed by the City:

Holiday Date Observed

New Year's Day January 1

Martin Luther King, Jr.’s Birthday Third Monday in January
President’s Day Third Monday in February
Memorial Day Last Monday in May
Independence Day July 4

Labor Day First Monday in September
Veteran’s Day November 11
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Thanksgiving Day Fourth Thursday in November
Friday after Thanksgiving Friday after Thanksgiving
Christmas Eve December 24

Christmas Day December 25

If a Legal Holiday falls on Saturday, it will be observed on the preceding Friday. If a Legal Holiday falls on Sunday, it
will be observed on the following Monday.

52. SURVIVABILITY OF OBLIGATIONS: All provisions of the Contract that impose continuing obligations on the parties,
including but not limited to the warranty, indemnity, and confidentiality obligations of the parties, shall survive the
expiration or termination of the Contract.

53. NON-SUSPENSION OR DEBARMENT CERTIFICATION:

The City of Austin is prohibited from contracting with or making prime or sub-awards to parties that are suspended or
debarred or whose principals are suspended or debarred from Federal, State, or City of Austin Contracts. By accepting
a Contract with the City, the Vendor certifies that its firm and its principals are not currently suspended or debarred
from doing business with the Federal Government, as indicated by the General Services Administration List of Parties
Excluded from Federal Procurement and Non-Procurement Programs, the State of Texas, or the City of Austin.

54. EQUAL OPPORTUNITY

A. Equal Employment Opportunity: No Contractor, or Contractor’s agent, shall engage in any discriminatory
employment practice as defined in Chapter 5-4 of the City Code. No Offer submitted to the City shall be
considered, nor any Purchase Order issued, or any Contract awarded by the City unless the Offeror has
executed and filed with the City Purchasing Office a current Non-Discrimination Certification. Non-
compliance with Chapter 5-4 of the City Code may result in sanctions, including termination of the contract
and the Contractor’s suspension or debarment from participation on future City contracts until deemed
compliant with Chapter 5-4.

B.  Americans with Disabilities Act (ADA) Compliance: No Contractor, or Contractor’s agent, shall engage
in any discriminatory practice against individuals with disabilities as defined in the ADA, including but not
limited to: employment, accessibility to goods and services, reasonable accommodations, and effective
communications.

55. BUY AMERICAN ACT-SUPPLIES (Applicable to certain Federally funded requirements)

A. Definitions. As used in this paragraph —
i. "Component" means an article, material, or supply incorporated directly into an end product.
ii. "Cost of components" means -

(1)  For components purchased by the Contractor, the acquisition cost, including transportation costs
to the place of incorporation into the end product (whether or not such costs are paid to a domestic
firm), and any applicable duty (whether or not a duty-free entry certificate is issued); or

(2) For components manufactured by the Contractor, all costs associated with the manufacture of the
component, including transportation costs as described in paragraph (1) of this definition, plus

allocable overhead costs, but excluding profit. Cost of components does not include any costs
associated with the manufacture of the end product.
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iii. "Domestic end product" means-

(1)  An unmanufactured end product mined or produced in the United States; or

(2)  An end product manufactured in the United States, if the cost of its components mined, produced,
or manufactured in the United States exceeds 50 percent of the cost of all its components.
Components of foreign origin of the same class or kind as those that the agency determines are
not mined, produced, or manufactured in sufficient and reasonably available commercial quantities
of a satisfactory quality are treated as domestic. Scrap generated, collected, and prepared for

processing in the United States is considered domestic.

iv.  "End product" means those articles, materials, and supplies to be acquired under the contract for public
use.

V. "Foreign end product” means an end product other than a domestic end product.

vi.  "United States" means the 50 States, the District of Columbia, and outlying areas.

The Buy American Act (41 U.S.C. 10a - 10d) provides a preference for domestic end products for supplies

acquired for use in the United States.

The City does not maintain a list of foreign articles that will be treated as domestic for this Contract; but will
consider for approval foreign articles as domestic for this product if the articles are on a list approved by another
Governmental Agency. The Offeror shall submit documentation with their Offer demonstrating that the article is

on an approved Governmental list.

The Contractor shall deliver only domestic end products except to the extent that it specified delivery of foreign

end products in the provision of the Solicitation entitled "Buy American Act Certificate".

PROHIBITION OF BOYCOTT ISRAEL VERIFICATION

Pursuant to Texas Government Code §2270.002, the City is prohibited from contracting with any “company” for goods

or services unless the following verification is included in this Contract.

A

For the purposes of this Section only, the terms “company” and “boycott Israel” have the meaning assigned
by Texas Government Code §2270.001.

If the Principal Artist qualifies as a “company”, then the Principal Artist verifies that he:
i. does not “boycott Israel”; and
ii. will not “boycott Israel” during the term of this Contract.

The Principal Artist’s obligations under this Section, if any exist, will automatically cease or be reduced to
the extent that the requirements of Texas Government Code Chapter 2270 are subsequently repealed,
reduced, or declared unenforceable or invalid in whole or in part by any court or tribunal of competent
jurisdiction or by the Texas Attorney General, without any further impact on the validity or continuity of this
Contract.
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The following Supplemental Purchasing Provisions apply to this solicitation:

1.

EXPLANATIONS OR CLARIFICATIONS: (reference paragraph 5 in Section 0200)

All requests for explanations or clarifications must be submitted in writing to the Purchasing Office by the
day following the pre-proposal meeting.

ALTERNATE OFFERS: (reference paragraph 7A in Section 0200)

Alternate Offers will be considered.

INSURANCE: Insurance is required for this solicitation.

A

General Requirements: See Section 0300, Standard Purchase Terms and Conditions, paragraph

32, entitled Insurance, for general insurance requirements.

The Contractor shall provide a Certificate of Insurance as verification of coverages required
below to the City at the below address prior to contract execution and within 14 calendar days
after written request from the City. Failure to provide the required Certificate of Insurance may
subject the Offer to disqualification from consideration for award

The Contractor shall not commence work until the required insurance is obtained and until such
insurance has been reviewed by the City. Approval of insurance by the City shall not relieve or
decrease the liability of the Contractor hereunder and shall not be construed to be a limitation
of liability on the part of the Contractor.

The Contractor must also forward a Certificate of Insurance to the City whenever a previously
identified policy period has expired, or an extension option or holdover period is exercised, as
verification of continuing coverage.

The Certificate of Insurance, and updates, shall be mailed to the following address:

City of Austin Purchasing Office
P. O. Box 1088

Austin, Texas 78767

OR

PURInsuranceCompliance@austintexas.gov

Specific Coverage Requirements: The Contractor shall at a minimum carry insurance in the types

and amounts indicated below for the duration of the Contract, including extension options and hold
over periods, and during any warranty period. These insurance coverages are required minimums
and are not intended to limit the responsibility or liability of the Contractor.

Worker's Compensation and Employers’ Liability Insurance: Coverage shall be consistent
with statutory benefits outlined in the Texas Worker's Compensation Act (Section 401). The
minimum policy limits for Employer’s Liability are $1,000,000 bodily injury each accident,
$1,000,000 bodily injury by disease policy limit and $1,000,000 bodily injury by disease each
employee.
(1)  The Contractor’s policy shall apply to the State of Texas and include these endorsements

in favor of the City of Austin:

(@)  Waiver of Subrogation, Form WC420304, or equivalent coverage

(b)  Thirty (30) days Notice of Cancellation, Form WC420601, or equivalent coverage

Commercial General Liability Insurance: The minimum bodily injury and property damage
per occurrence are $1,000,000 for coverages A (Bodily Injury and Property Damage) and B
(Personal and Advertising Injury).

(1)  The policy shall contain the following provisions:
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(@) Contractual liability coverage for liability assumed under the Contract and all other
Contracts related to the project.

(b)  Contractor/Subcontracted Work.

(c) Products/Completed Operations Liability for the duration of the warranty period.

(d) If the project involves digging or drilling provisions must be included that provide
Explosion, Collapse, and/or Underground Coverage.

(2) The policy shall also include these endorsements in favor of the City of Austin:

(@)  Waiver of Subrogation, Endorsement CG 2404, or equivalent coverage

(b) Thirty (30) days Notice of Cancellation, Endorsement CG 0205, or equivalent
coverage

(c) The City of Austin listed as an additional insured, Endorsements CG 2010 and CG
2037, or equivalent coverage

iii. Business Automobile Liability Insurance: The Contractor shall provide coverage for all
owned, non-owned and hired vehicles with a minimum combined single limit of $500,000 per
occurrence for bodily injury and property damage. Alternate acceptable limits are $250,000
bodily injury per person, $500,000 bodily injury per occurrence and at least $100,000 property
damage liability per accident.

(1)  The policy shall include these endorsements in favor of the City of Austin:
(@)  Waiver of Subrogation, Endorsement CA0444, or equivalent coverage
(b) Thirty (30) days Notice of Cancellation, Endorsement CA0244, or equivalent
coverage
(c) The City of Austin listed as an additional insured, Endorsement CA2048, or
equivalent coverage.

iv.  Professional Liability Insurance: The Contractor shall provide coverage, at a minimum limit
of $500,000 per claim, to pay on behalf of the assured all sums which the assured shall
become legally obligated to pay as damages by reason of any negligent act, error, or omission
arising out of the performance of professional services under this Agreement.

Endorsements: The specific insurance coverage endorsements specified above, or their equivalents
must be provided. In the event that endorsements, which are the equivalent of the required coverage,
are proposed to be substituted for the required coverage, copies of the equivalent endorsements
must be provided for the City’s review and approval.

4. TERM OF CONTRACT:

A

The Contract shall commence upon execution, unless otherwise specified, and shall remain in effect
for an initial term of 24 months. The Contract may be extended beyond the initial term for up to 2
additional 24 month periods at the City’s sole option. If the City exercises any extension option, all
terms, conditions, and provisions of the Contract shall remain in effect for that extension period,
subject only to any economic price adjustment otherwise allowed under the Contract.

Upon expiration of the initial term or any period of extension, the Contractor agrees to hold over
under the terms and conditions of this Contract for such a period of time as is reasonably necessary
for the City to re-solicit and/or complete the deliverables due under this Contract. Any hold over
period will not exceed 120 calendar days unless mutually agreed on by both parties in writing.

Upon written notice to the Contractor from the City’s Purchasing Officer or his designee and
acceptance of the Contractor, the term of this contract shall be extended on the same terms and
conditions for an additional period as indicated in paragraph A above.

Prices are firm and fixed for the first 24 months. Thereafter, price changes are subject to the
Economic Price Adjustment provisions of this Contract.
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QUANTITIES: The quantities listed herein are estimates for the period of the Contract. The City reserves

the right to purchase more or less of these quantities as may be required during the Contract term.
Quantities will be as needed and specified by the City for each order. Unless specified in the solicitation,
there are no minimum order quantities.

INVOICES and PAYMENT: (reference paragraphs 12 and 13 in Section 0300)

A

B.

Invoices shall contain a unique invoice number and the information required in Section 0300,

paragraph 12, entitled “Invoices.” Invoices received without all required information cannot be
processed and will be returned to the vendor.

Invoices shall be mailed to the below address:

City of Austin
Department Watershed Protection Department
Attn:
Address WPDInvoices@austintexas.gov
City, State Zip
Code

The Contractor agrees to accept payment by either credit card, check or Electronic Funds Transfer

(EFT) for all goods and/or services provided under the Contract. The Contractor shall factor the cost

of processing credit card payments into the Offer. There shall be no additional charges, surcharges,

or penalties to the City for payments made by credit card.

RETAINAGE: The City will withhold ten percent (10%) retainage until completion of all work required
by the Contract. The Contractor’s invoice shall indicate the amount due, less the retainage. Upon final
acceptance of the work, the Contractor shall submit an invoice for the retainage to the City and
payment will be made as specified in the Contract. Payment of the retainage by the City shall not
constitute nor be deemed a waiver or release by the City of any of its rights and remedies against the
Contractor for recovery of amounts improperly invoiced or for defective, incomplete or non-

conforming work under the Contract.

8. HAZARDOUS MATERIALS:

A

If this Solicitation involves hazardous materials, the Offeror shall furnish with the Offer Material Safety
Data Sheets (MSDS), (OSHA Form 20), on all chemicals and hazardous materials specifying the
generic and trade name of product, product specification, and full hazard information including
receiving and storage hazards. Instructions, special equipment needed for handling, information on
approved containers, and instructions for the disposal of the material are also required.

Failure to submit the MSDS as part of the Offer may subject the Offer to disqualification from
consideration for award.

The MSDS, instructions and information required in paragraph “A” must be included with each
shipment under the contract.

9. RECYCLED PRODUCTS:

A

The City prefers that Offerors offer products that contain recycled materials. When a recycled product
is offered by the Offeror, the Offeror must state in their Offer the percentage of the product that is
recycled and must include a list of the recycled materials that are contained in the product.
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B. The recycled content of paper products offered to the City shall be in accordance with the Federal
Environmental Protection Agency’s Recycled Product Procurement Guidelines. These guidelines are
available at http://www.epa.gov/cpd/ .

C. Contract award for paper products will be made for recycled products unless the cost is more than
10% above the lowest price for non-recycled paper products as required in the City’'s Comprehensive
Recycling Resolution.

LIVING WAGES:

The City’s Living Wage Program, Rule R161-17.14, is located at:
http://www.austintexas.qov/edims/document.cfm?id=277854

A.  The minimum wage required for all Contractor Employees (and all tiers of Subcontracting) directly
assigned to this City Contract is $15.00 per hour, unless Published Wage Rates are included in this
solicitation. In addition, the City may stipulate higher wage rates in certain solicitations in order to
assure quality and continuity of service.

B.  The City requires Contractors submitting Offers on this Contract to provide a certification (see the
Living Wages Contractor Certification included in the Solicitation) with their Offer certifying that
all Contractor Employees (and all tiers of Subcontracting) directly assigned to this City Contract will
be paid a minimum living wage equal to or greater than $15.00 per hour. The certification shall
include a list of all Contractor Employees (and all tiers of Subcontracting) directly assigned to
providing services under the resultant contract including their name and job title. The list shall be
updated and provided to the City as necessary throughout the term of the Contract.

C. The Contractor shall maintain throughout the term of the resultant contract basic employment and
wage information for each employee as required by the Fair Labor Standards Act (FLSA).

D. The Contractor shall provide to the Department’s assigned Contract Manager with the first invoice,
individual Employee Certifications for all Contractor Employees (and all tiers of Subcontracting)
directly assigned to the contract. The City reserves the right to request individual Employee
Certifications at any time during the contract term. Employee Certifications shall be signed by each
Contractor Employee (and all tiers of Subcontracting) directly assigned to the contract. The
Employee Certification form is available on-line at
https://www.austintexas.gov/financeonline/vendor_connection/index.cfm.

E. Contractor shall submit employee certifications for Contractor Employees (and all tiers of
Subcontracting) annually on the anniversary date of contract award with the respective invoice to
verify that employees are paid the Living Wage throughout the term of the contract. The Employee
Certification Forms shall be submitted for Contractor Employees (and all tiers of Subcontracting)
added to the contract and/or to report any employee changes as they occur.

F. The Department’s assigned Contract Manager will periodically review the employee data submitted

by the Contractor to verify compliance with this Living Wage provision. The City retains the right to
review employee records required in paragraph C above to verify compliance with this provision.

NON-COLLUSION, NON-CONFLICT OF INTEREST, AND ANTI-LOBBYING:

A. On June 14, 2018, the Austin City Council adopted Ordinance No. 20180614-056 replacing Chapter
2.7, Article 6 of the City Code relating to Anti-Lobbying and Procurement. The policy defined in this
Code applies to Solicitations for goods and/or services requiring City Council approval under City
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Charter Article VII, Section 15 (Purchase Procedures). The City requires Offerors submitting Offers
on this Solicitation to certify that the Offeror has not in any way directly or indirectly had
communication restricted in the ordinance section 2-7-104 during the No-Lobbying Period as defined
in the Ordinance. The text of the City Ordinance is posted on the Internet at:
https://assets.austintexas.gov/purchase/downloads/New ALO Ordinance No 20180614-056.pdf
and is also included in the Solicitation, Section 0200 V2, Solicitation Instructions June 26, 2018.

NON-SOLICITATION:

A

During the term of the Contract, and for a period of six (6) months following termination of the
Contract, the Contractor, its affiliate, or its agent shall not hire, employ, or solicit for employment or
consulting services, a City employee employed in a technical job classification in a City department
that engages or uses the services of a Contractor employee.

In the event that a breach of Paragraph A occurs the Contractor shall pay liquidated damages to the
City in an amount equal to the greater of: (i) one (1) year of the employee’s annual compensation; or
(i) 100 percent of the employee’s annual compensation while employed by the City. The Contractor
shall reimburse the City for any fees and expenses incurred in the enforcement of this provision.

During the term of the Contract, and for a period of six (6) months following termination of the
Contract, a department that engages the services of the Contractor or uses the services of a
Contractor employee will not hire a Contractor employee while the employee is performing work
under a Contract with the City unless the City first obtains the Contractor’s approval.

In the event that a breach of Paragraph C occurs, the City shall pay liquidated damages to the
Contractor in an amount equal to the greater of: (i) one (1) year of the employee’s annual
compensation or (ii) 100 percent of the employee’s annual compensation while employed by the
Contractor.

MONTHLY SUBCONTRACT AWARDS AND EXPENDITURES REPORT: (reference paragraph 18 in

Section 0300) (applicable when an MBE/WBE Compliance Plan is required)

A

The Contractor must submit a monthly Subcontract Awards and Expenditures Report to the Contract
Manager specified herein and to the Purchasing Office Contract Compliance Manager no later than
the tenth calendar day of each month.

Mail the Purchasing Office Copy of the report to the following address:

City of Austin

Purchasing Office

Attn: Contract Compliance Manager
P. O. Box 1088

Austin, Texas 78767

ECONOMIC PRICE ADJUSTMENT:

A

Price Adjustments: Prices shown in this Contract shall remain firm for the first 24 months of the
Contract. After that, in recognition of the potential for fluctuation of the Contractor’s cost, a price
adjustment (increase or decrease) may be requested by either the City or the Contractor on the
anniversary date of the Contract or as may otherwise be specified herein. The percentage change
between the contract price and the requested price shall not exceed the percentage change between
the specified index in effect on the date the solicitation closed and the most recent, non-preliminary
data at the time the price adjustment is requested. The requested price adjustment shall not exceed
ten percent (10%) for any single line item and in no event shall the total amount of the contract be
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automatically adjusted as a result of the change in one or more line items made pursuant to this
provision. Prices for products or services unaffected by verifiable cost trends shall not be subject to
adjustment.

B.  Effective Date: Approved price adjustments will go into effect on the first day of the upcoming
renewal period or anniversary date of contract award and remain in effect until contract expiration
unless changed by subsequent amendment.

C. Adjustments: A request for price adjustment must be made in writing and submitted to the other
Party prior to the yearly anniversary date of the Contract; adjustments may only be considered at that
time unless otherwise specified herein. Requested adjustments must be solely for the purpose of
accommodating changes in the Contractor’s direct costs. Contractor shall provide an updated price
listing once agreed to adjustment(s) have been approved by the parties.

INTERLOCAL PURCHASING AGREEMENTS: (applicable to competitively procured goods/services
contracts).

A. The City has entered into Interlocal Purchasing Agreements with other governmental entities,
pursuant to the Interlocal Cooperation Act, Chapter 791 of the Texas Government Code. The
Contractor agrees to offer the same prices and terms and conditions to other eligible governmental
agencies that have an interlocal agreement with the City.

B. The City does not accept any responsibility or liability for the purchases by other governmental
agencies through an interlocal cooperative agreement.

BUY AMERICAN ACT — SUPPLIES: (applicable to certain Contracts with Federal funding).

A. In accordance with applicable Federal Regulations, the City is restricted from purchasing supplies that
are not domestic end products, for use within the United States. Offerors shall deliver only domestic
end products except to the extent that it specified delivery of foreign end products in the Buy American
Act Certificate. (See Section 0300, paragraph 55 for additional guidelines).

B. Offerors shall sign and return with their Offer, the Buy American Act Certificate included in the
Solicitation.

WORKING ON OR NEAR ENGERGIZED EQUIPMENT — ARC FLASH PROTECTION (reference Section
0300 Paragraph 11. Compliance With Health, Safety, and Environmental Requlations): Contractor’s
employees shall wear at all times the proper personal protective equipment and clothing required for the
head, face, torso, arms, hands, and lower body that provides a minimum Arc Thermal Protection Value
(ATPV) of 12 calories per square centimeter (cal/cm?) when working on or near energized electrical
equipment, or greater, if required by the NFPA Standard 70E and/or Article 410 of the NESC for the work
being performed.

OWNERSHIP AND USE OF DELIVERABLES: The City shall own all rights, titles, and interests throughout
the world in and to the Deliverables.

A. Patents: As to any patentable subject matter contained in the Deliverables, the Contractor agrees to
disclose such patentable subject matter to the City. Further, if requested by the City, the Contractor
agrees to assign and, if necessary, cause each of its employees to assign the entire right, title, and
interest to specific inventions under such patentable subject matter to the City and to execute,
acknowledge, and deliver and, if necessary, cause each of its employees to execute, acknowledge,
and deliver an assignment of letters patent, in a form to be reasonably approved by the City, to the
City upon request by the City.
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B. Copyrights: As to any Deliverable containing copyrighted subject matter, the Contractor agrees that
upon their creation, such Deliverables shall be considered as work made-for-hire by the Contractor for
the City and the City shall own all copyrights in and to such Deliverables, provided however, that
nothing in this Paragraph 36 shall negate the City’s sole or joint ownership of any such Deliverables
arising by virtue of the City’s sole or joint authorship of such Deliverables. Should by operation of law,
such Deliverables not be considered work made-for-hire, the Contractor hereby assigns to the City
(and agrees to cause each of its employees providing services to the City hereunder to execute,
acknowledge, and deliver an assignment to the City of Austin) all worldwide right, title, and interest in
and to such Deliverables. With respect to such work made-for-hire, the Contractor agrees to execute,
acknowledge and deliver and cause each of its employees providing services to the City hereunder to
execute, acknowledge, and deliver a work-for-hire agreement, in a form to be reasonably approved by
the City, to the City upon delivery of such Deliverables to the City or at such other time as the City may
request.

C. Additional Assignments: The Contractor further agrees to, and if applicable, cause each of its
employees to execute, acknowledge, and deliver all applications, specifications, oaths, assignments,
and all other instruments which the City might reasonably deem necessary in order to apply for and
obtain copyright protection, mask work registration, trademark registration and/or protection, letters
patent, or any similar rights in any and all countries and in order to assign and convey to the City, its
successors, assigns, and nominees, the sole and exclusive right, title, and interest in and to the
Deliverables, The Contractor's obligations to execute acknowledge, and deliver (or cause to be
executed, acknowledged, and delivered) instruments or papers such as those described in this
Paragraph 36 A., B., and C. shall continue after the termination of this Contract with respect to such
Deliverables. In the event the City should not seek to obtain copyright protection, mask work
registration or patent protection for any of the Deliverables, but should arise to keep the same secret,
the Contractor agrees to treat the same as Confidential Information under the terms of Paragraph
above.

38. CONTRACT MANAGER: The following person is designated as Contract Manager, and will act as the
contact point between the City and the Contractor during the term of the Contract:

John Beachy

512-974-3516

John.Beachy@austintexas.gov

*Note: The above listed Contract Manager is not the authorized Contact Person for purposes of the NON-
COLLUSION, NON-CONFLICT OF INTEREST, AND ANTI-LOBBYING Provision of this Section; and
therefore, contact with the Contract Manager is prohibited during the no contact period.
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1.0 PURPOSE

The City of Austin, Watershed Protection Department, herein referred to as the “City,” is seeking a qualified
firm or agency, herein referred to as the “Contractor,” to provide dewatering and sediment and debris
removal from the Waller Creek Tunnel and Facilities (WCT), including the services for hauling, transporting,
filtering, and disposing of the debris and sediment deposited in the WCT, all combined into a single
integrated solution.

Any services that have been omitted from this scope of work that are clearly necessary or in conformance
with tunnel dewatering and sediment and debris removal, shall be considered a requirement although not
directly specified or called for in the scope of work and shall be included in the Contractor’s proposal and
cost.

2.0 BACKGROUND

Austin is in a unique geographic setting where it can receive abundant moisture from the Gulf of Mexico
and from waves of energy off of the Pacific Ocean. Some the highest rainfall totals in the world have
occurred in this Central Texas Area. Relatively small watersheds are located in the urban core of Austin,
and with steep slopes and poor soils, normally dry creek beds with a relatively small amount of rain will turn
into quickly rising streams in a matter of minutes.

The Waller Creek Watershed terminates in the eastern area of downtown Austin. The WCT is a new flood
control project that reduces the floodplain in the eastern downtown section of Austin, Texas, protecting 42
structures and 12 roadways from flooding. In order to maintain its design capacity, periodic maintenance
on the tunnel is required. The site plans and photos are located at this link:

https://austintexas.box.com/s/ybkrxg807bg806bp6d5blh7boog2mdn1

WTC is approximately one mile long and consists of 5 components: Inlet Facility, Tunnel, 4" Street Creek-
Side Inlet, 8" Street Creek-Side Inlet, and the Outlet Facility. The Tunnel holds an approximate volume of
22 million gallons of water and has been in use since May 2015. The Inlet Facility is located at 500 E 12th
Street, Austin, TX 78701. The Tunnel runs from the outlet facility approximately a mile in a northern
direction to Waterloo Park located at 500 E 12th Street, Austin, TX 78701. 4th Street Creek Side Inlet is
located at 714 E 14th Street, Austin, TX 78701. 8" Street Creek Side Inlet is located at 707 E 9™ Street.
The Outlet Facility is located at 74 Trinity St, Austin TX 78701.

SEDIMENT COMPOSITION AND MEASUREMENT

The sediment found in the outlet shaft during the previous tunnel dewatering and sediment removal
performed in mid-2017 was extremely fine and easily suspended in water and did not contain any
hazardous materials. It is anticipated but not guaranteed that the remainder of the sediment in the tunnel
would be of the same characteristic. The analyses report is located on the FTP site in Section 2.2 above.

Approximately 3000 Tons of wet sediment was removed as part of the last tunnel maintenance in 2017.
The actual amount of material in cubic yards of the tunnel may be significantly higher or lower.

The City estimates performing services approximately every 24 months but reserves the right to schedule
additional services as needed.

3.0 CONTRACTOR RESPONSIBLITIES

The Contractor shall, except as otherwise specifically stated herein or in any applicable
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part of this Scope of Work, provide all labor, materials, equipment, tools, and other facilities and
services necessary for proper execution of the work.

The Contractor shall provide:

3.1

3.2

Mobilization to the site including all necessary site security appurtenances

Mobilization shall include, but not be limited to the movement of equipment, personnel,
material, supplies, etc. to the work site; the installation of temporary facilities, including but
not limited to temporary traffic control and other necessary facilities prior to the initiation of
the work. This also includes demobilization.

3.1.1  Onsite staging is restricted to the access ramp of the Outlet Facility up
to elevation 450 MSL and, once dewatered, the Outlet Lagoon.

Emergency mobilization may be required, although not anticipated, and shall include the
movement of equipment, personnel, material, supplies, etc. to the work site; the installation
of temporary facilities, including but not limited to temporary traffic control and other
necessary facilities, with less than two weeks’ notice by the City, and shall also include
demobilization.

Dewatering approximately twenty-two (22) million gallons of water from the Waller Creek
Tunnel

This work shall consist of all required activities to dewater the Waller Creek Tunnel,
including but not limited to, temporary pumping and securing all required water treatment
facilities or devices. Contractor shall ensure all motorized pumping equipment and
accessories shall be sound attenuated per City Code, including but not limited to trailer
mounted pumps, generators and powerpacks. Water from the Waller Creek Tunnel is to
be discharged into Ladybird Lake, in accordance with the following applicable standards
and specifications:

- Section 14.4 - Plan Development and Implementation, of the City of Austin
Environmental Criteria Manual

3.2.1 Dewatering Method Specifications:

3.2.11 The dewatering activities shall meet the following minimum
requirements:

a. The dewatering system shall have a minimum capacity of
5000 gallons per minute (gpm).

b. After treatment, flows shall only be released directly into
storm sewers, stream channels, or Lady Bird Lake and not
onto exposed soils, steep slopes or any other site where
the flows could cause erosion that would be violation with
applicable federal, state, and local statues.

c. The contractor shall inspect and monitor the pumping
throughout the course of the work. Equipment shall never
be left unattended while in use.
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d. The Contractor shall maintain all pumps and have on-site
sufficient fuel, hoses, pumps, and other miscellaneous
equipment to provide uninterrupted dewatering, including
but not limited to pumps capable of maintaining less than
4 inches of standing water at the outlet shaft.

e. The Contractor shall be responsible for all equipment left
in areas subject to inundation by flood waters and for all
damage that occurs to dewatering systems, pumps, and
equipment due to flooding within the work area.

f. The method of discharge into Ladybird Lake shall be
completed in a manner to minimize erosion and sediment
discharge.

3.21.2 The Contractor shall notify the City prior to demobilizing
pumping equipment to allow for demobilization of any City
owned equipment that may be in place, to ensure the Tunnel
can be returned to normal surface level once full.

Removing, hauling, transporting, and disposing of all sediment and debris located within
the Waller Creek Tunnel Outlet Lagoon and Waller Creek Tunnel

This work shall consist of sediment and debris removal from WCT Outlet Lagoon and the
Tunnel, a confined space with restricted access, including the services for hauling,
transporting, filtering, and disposing of the debris and sediment found deposited in the WCT.
All debris and sediment disposal under this item shall be for unclassified type waste.

3.3.1 Sediment and Debris Removal Method Specifications:

3.3.1.1 Handling, removal, hauling, and disposal of the sediment shall
be done in accordance with local, state, and federal regulations.

3.3.1.2 Sediment and debris removal shall be completed to a level in
which the entire surface of the concrete tunnel liner is visible for
inspection purposes.

3.3.1.3 Contractor shall allow for two (2) calendar days at the end of the
sediment removal process to provide access, safety, and tunnel
entry for City staff and equipment to perform an inspection of the
tunnel.

Significant rain event response

A Significant Rain Event (SRE) for this contract is defined as any event predicted by the
National Weather Service for Austin/Camp Mabry which 24 hours in advance of the
commencement of rain, the predicted amount is 1/4 inch of rainfall or more over a 24-hour
period. However, The City reserves the right to declare an SRE and the Contractor shall
begin removal of personnel and equipment at the time requested by the City.
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3.4.1 Contractor shall check The National Weather Service website for Austin/Camp

Mabry no later than 8:00 a.m. CST each day work is to be performed.
Documentation of this activity shall be included in the daily report.

34.2 Contractor shall provide an estimated time to remove all personnel and equipment

out of areas of potential inundation to above 432 MSL. This shall be included in
the daily activity report

CITY RESPONSIBILITIES

The City will:

4.1 Provide access to the Outlet Facility to the Contractor.

4.2 Provide additional Staging Area / Laydown area of approximately 7500 square feet located
at 707 ¥ E 5™ Street.

4.3 Allow surface access at Waterloo Inlet, 8" Street Inlet, 4" Street Inlet for the purposes of
secondary access/egress and/or installation of ventilation.

44 Provide chain link fencing around the perimeter of the work site at the outlet to be installed
prior to mobilization by contractor.

4.5 Isolate the Tunnel from Lady Bird Lake by the closure of 2 slide gates at the terminus of
the 42” recirculation pipes on the lake side of the ogee weir. Secondary protection is
obtained by 2 plates anchored at the terminus of the 42” recirculation pipes on the tunnel
side of the ogee weir. In addition, inflatable plugs will be deployed within the recirculation
pipes. City staff will monitor their pressure throughout the project.

4.6 Dewater and clean the surface of the outlet lagoon prior to the first service provided by the
Contractor. Any subsequent, rain events or other circumstances which cause the lagoon
to fill with water shall be the responsibility of the Contractor.

4.7 Utilize steel plates with welded steel pipes and wrapped chain link fence to provide security
around Outlet Shaft Opening.

4.8 Adjust Waller Creek Facility controls at the Inlet, 4" Street, and 8™ Street to bypass wet
weather flows to the creek to the maximum extent practical in order to route flows to the
creek.

4.9 Allow for Contractor to lockout/tagout pond drain gates SLG-004 and SLG-005at Inlet
Facility. These gates impound the volume of water held at the inlet facility. The control of
these gates shall be under the authority of the contract for the duration of the project.

4,10 Serve as point of contact to facilitate coordination of activities with adjacent property
owners and other stakeholders.

4.11 Refill the tunnel after the Contractor has provided dewatering, sediment and debris removal
services.

CONSTRAINTS

5.1 For Dewatering and Sediment and Debris Removal:
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The Waller Creek Tunnel is a critical flood control facility for Downtown Austin and
shall remain capable of the flood control aspects of its mission through the duration
of the Dewatering and Sediment Removal project. The Contractor shall conduct
dewatering and sediment removal while the WCT is open to accept waters from
Waller Creek, other local storm drain systems, and Lady Bird Lake.

Dry weather flows can still enter the tunnel through the two Side Inlets. Tunnel liner
seepage can be expected as well. Total flow rates of approximately 2 cubic feet
per second can be expected during dry weather.

The Outlet Facility Ogee weir acts a barrier between the Tunnel and Lady Bird
Lake. the approximate elevation of the Outlet Ogee Weir is Mean Sea Level (MSL)
430’. The approximate operating (MSL) of Lady Bird Lake is 428.5’. The City
cannot control the MSL for Lady Bird Lake; Contractor shall make provisions to
monitor the level of the Lake.

The flow line at the bottom of the pipe (invert) of the WCT at the outlet shaft is
elevation 373 MSL. The invert of the inlet lagoon is elevation 414 MSL. The total
distance of the WCT is 5633 linear feet with diameters ranging from 26.5 feet to
20.5 feet. Typical invert of the WCT is an uneven 10 feet wide flat bottom. The
tunnel contains several lap ring joints where there are edges of up to 1 inch found
especially where the invert abuts the walls.

The Contractor shall immediately notify the City of any accident or spill caused by
the Contractor during the course of the work. The Contractor shall be responsible
for all cost associated with the cleanup, disposal of materials, and remediation of
the spill, including any fines, penalties, or other costs and damages imposed upon
the City by any agency or private party as a result of the accident/spill or improper
discharge by the Contractor.

5.2 No equipment shall be staged or otherwise access vegetated areas.

5.3 All hydraulic equipment to be used during the course of the work shall utilize biodegradable
hydraulic fluid.

54 Access to the Outlet Facility crosses the Roy Butler Hike and Bike Trail. Any closure of
the trail requires prior City approval and shall be as brief as possible.

5.5 Onsite parking is extremely limited. Efforts shall be made to reduce personnel vehicles at

the site.

5.6 Work shall be performed during the standard operating hours between 7:00 a.m. CST and
5:00 p.m. CST Monday — Friday, except on City observed holidays, unless prior City
approval for alternate work hours has been given. The City will not pay overtime unless a
City approved exigent circumstance occurs.

WORK PLANS AND SAFETY

6.1 The Contractor shall provide the following required Work Plans:

6.1.1

Dewatering Operations Plan: Contractor shall develop and submit for City review
and approval a proposed dewatering operations plan that will include but not
limited to the following:



CITY OF AUSTIN
SCOPE OF WORK

WALLER CREEK TUNNEL DEWATERING AND SEDIMENT AND DEBRIS REMOVAL

6.1.1.1

6.1.1.2

Solicitation No.: RFP 6300 MDD3000

Detailed description of all site preparation tasks including, but
not limited to mobilization of equipment, personnel, and
materials prior to the start of dewatering, and staging of
equipment when not in use.

Detailed description of means and methods proposed to safely
dewater the WTC Outlet Facility Lagoon and the Tunnel,
identifying the processes, equipment and personnel to be used,
and deployment in and out of all equipment and personnel.

Sediment and Debris Removal Plan, including but not limited to:

6.1.2.1

6.1.2.2

6.1.2.3

6.1.2.4

A plan for removal, transportation, and disposal of all materials.
Proposed haul route.

Proposed location and site for safe disposal of sediment
removed. Contractor shall submit all regulatory certifying
information of the proposed land fill disposal location for City
review and approval. In the plan, the Contractor shall identify
accounting for the differences of handling hazardous materials
versus non-hazardous materials. Indicate what governmental
regulations will be followed.

Proposed cutting edge for all loader buckets to be used on the
project, if applicable. The cutting edge shall be designed to
prevent damage to concrete.

Safety Plan, which shall include, but is not limited to the following.

6.1.3.1

6.1.3.2

6.1.3.2

Contractor shall provide a detailed description of how all safety
aspects will be addressed. At a minimum, this should include
site preparation, dewatering, tunnel entry, sediment and debris
removal, mobilization, demobilization, hazards, controls and a
significant rain event response plan.

Provide a description of proposed communication plan including
proposed technology system.

No persons shall be permitted inside the tunnel shaft until the
Safety Plan has been submitted and approved by the City.

Tunnel Evacuation Plan, including:

6.1.4.1

6.1.4.2

6.1.4.3

Proposed plan for tunnel evacuation and re-entry.

Prepare the evacuation plan to include manual elimination of
ignition sources from all battery-powered equipment.

The evacuation plan is to be posted in a readily visible location
at all shafts.



CITY OF AUSTIN
SCOPE OF WORK

WALLER CREEK TUNNEL DEWATERING AND SEDIMENT AND DEBRIS REMOVAL

6.1.5

6.1.7

Solicitation No.: RFP 6300 MDD3000

Significant Rain Event Response Plan

6.1.5.1 Proposed plan for when an anticipated and/or actual rain event
brings water into the WCT during the course of work in
accordance with section 3.4

Contractor shall provide a general description of proposed ventilation system

complete with proposed methods to conform to OSHA requirements including

but not limited to:

6.1.6.1 Location of the fans.

6.1.6.2 Description of proposed air monitoring plan.

Contractor shall conform with all local, state, and federal requirements, and

Occupational Safety and Health Administration (OSHA). Code of Federal
Regulations, 29 CFR 1926 OSHA General Health and Safety Standards.




Section 0510: Purchasing Office Exceptions Form

Solicitation Number: MDD3000 Waller Creek Tunnel Dewatering and Sediment Removal

The City will presume that the Offeror is in agreement with all sections of the solicitation unless the Offeror takes
specific exception as indicated below. The City, at its sole discretion, may negotiate exceptions to the sections
contained in the solicitation documents or the City may deem the Offer non-responsive. The Offeror that is awarded
the contract shall sign the contract with the accepted or negotiated sections.

Copies of this form may be utilized if additional pages are needed.

[A Accepted as written. [0 Not accepted as written. See below:

Indicate:

[0 0300 Standard Purchase Terms & Conditions
[] 0400 Supplemental Purchase Provisions

[ 0500 Scope of Work

Page Number Section Number Section Description

Alternative Language:

Justification:

Section 0510 MDD3000 Page 1




BEST AND FINAL OFFER (BAFO)
SECTION 0600A - COST PROPOSAL SHEET
CITY OF AUSTIN - WALLER CREEK TUNNEL SEDIMENT REMOVAL

SOLICITATION NO.: RFP 7500 PAT1003

Special Instructions: Offerors must use this Price Sheet to submit pricing. Be advised that altering the Price Sheet or taking exceptions to any portion of the solicitation may jeopardize acceptance of your Offer.

The quantities noted below are estimates and not a guarantee of actual volume. The City reserves the right to purchase more or less of these quantities as may be required during the Contract Term. Quantities
will be as needed.

The purpose of this cost proposal sheet is for evaluation purposes only. The quantities noted below are estimates and not a guarantee of actual tasks, work, or quantities. The City does not guarantee the
purchase of the tasks listed. Actual tasks may be more or less.

Failure to respond to each section of this bid sheet may result in disqualification of your bid.

CATEGORY 1 - Tunnel Dediment and Debris Removal Tasks

The rates listed below shall include all charges for labor, administrative, overhead, per diem, and transportation costs including travel time, mileage and fuel costs. These expenses shall be included in the rates
provided and shall not be paid separately.

A bid of "0" (zero) will be interpreted by the City as a no-charge item and the City will not expect to pay for that item. A bid of "no bid" will be intrepreted by the City that the proposer does not wish to bid on that
item.

ESTIMATED
ITEM NO. ITEM DESCRIPTION QUANTITY PER UNIT BAFO UNIT PRICE EXTENDED PRICE
TUNNEL CLEANING

1.1 Mobilization - inclusive of moving and removing all equipment, personel, and material to the worksite 1 LS $550,000.00 $550,000.00

192 Crane Services - incluvise of all crane related cost including equipment rental, accessories, and 8 Per Week $18,766.25 $150,130.00
operator fees
Pumping - inclusive of all cost related to pumping including, equipment, filtration compontents,

1.3 accessorires, fuel, and personnel time 8 Per Week $19,185.53 $153,484.24
Sediment Removal - incluvise of all components required to adequately remove debris and sediment,

14 hauling and disposal of all material. 3000 Tons $176.67 $530,010.00

SUBTOTAL - CATEGORY 1 = $1,383,624.24

CATEGORY 2 - NON-SPECIFIED ITEMS (Pricing for this Category will not be used to determine award.)

The items below are not considered part of normal operations for removing debris and sediment from Waller Creek Tunnel however may be utilized after a significant rain or flooding event.

ITEM NO. ITEM DESCRIPTION UNIT BAFO UNIT PRICE
21 Emergency Mobilizaiton - inclusive of moving and removing all equipment, personel, and material to the worksite with less than two (2) LS $650,000.00
weeks notice.
SUBTOTAL - CATEGORY 2 = $650,000.00

Section 0600 - Price Sheet Page 1 of 2



BEST AND FINAL OFFER (BAFO)
SECTION 0600A - COST PROPOSAL SHEET
CITY OF AUSTIN - WALLER CREEK TUNNEL SEDIMENT REMOVAL

SOLICITATION NO.: RFP 7500 PAT1003

TOTAL EXTENDED PRICE FOR CATEGORIES 1TO2=| $2,033,624.24

Section 0600 - Price Sheet Page 2 of 2



Section 0605: Local Business Presence Identification

A firm (Offeror or Subcontractor) is considered to have a Local Business Presence if the firm is headquartered in the Austin
Corporate City Limits, or has a branch office located in the Austin Corporate City Limits in operation for the last five (5) years,
currently employs residents of the City of Austin, Texas, and will use employees that reside in the City of Austin, Texas, to
support this Contract. The City defines headquarters as the administrative center where most of the important functions and
full responsibility for managing and coordinating the business activities of the firm are located. The City defines branch office
as a smaller, remotely located office that is separate from a firm’s headquarters that offers the services requested and required
under this solicitation.

OFFEROR MUST SUBMIT THE FOLLOWING INFORMATION FOR EACH LOCAL BUSINESS (INCLUDING THE
OFFEROR, IF APPLICABLE) TO BE CONSIDERED FOR LOCAL PRESENCE.

NOTE: ALL FIRMS MUST BE IDENTIFIED ON THE MBE/WBE COMPLIANCE PLAN OR NO GOALS UTILIZATION PLAN
(REFERENCE SECTION 0900).

*USE ADDITIONAL PAGES AS NECESSARY*

OFFEROR:
Name of Local Firm National Power Rodding Corp.
Physical Address 9810 FM 969  Austin, TX 78724

Is your headquarters located

in the Corporate City Limits? Yes

(circle one)

or

Has your branch office been

located in the Corporate City No
Limits for the last 5 years?

Will your business be
providing additional economic

development opportunities
created by the contract
o No
award? (e.g., hiring, or
employing residents of the

City of Austin or increasing
tax revenue?)

SUBCONTRACTOR(S):
Name of Local Firm Guerra Underground, LLC
Physical Address 9810 FM 969  Austin, TX 78724

Is your headquarters located

in the Corporate City Limits?
(circle one) No

or

Has your branch office been
located in the Corporate City
Limits for the last 5 years Yes No

Section 0605 Local Business Presence Solicitation No. RFP MDD3000 Page | 1
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Will your business be
providing additional economic
development opportunities
created by the contract
award? (e.g., hiring, or
employing residents of the

City of Austin or increasing
tax revenue?) No

SUBCONTRACTOR(S):
Name of Local Firm Baer Engineering & Environmental Consulting, Inc.
Physical Address 7756 Northcross Dr., Suite 211 Austin, TX 78757

Is your headquarters located
in the Corporate City Limits?

(circle one) No

or

Has your branch office been
located in the Corporate City
Limits for the last 5 years Yes No

Will your business be
providing additional economic
development opportunities
created by the contract
award? (e.g., hiring, or
employing residents of the
City of Austin or increasing

tax revenue?) No

Section 0605 Local Business Presence Solicitation No. RFP MDD3000 Page | 2
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Will your business be
providing additional economic
development opportunities
created by the contract
award? (e.g., hiring, or
employing residents of the
City of Austin or increasing
tax revenue?)

Yes

No

SUBCONTRACTOR(S):

Name of Local Firm

Holt/Caterpillar

Physical Address

9601 S. IH 35 Frontage Rd.

Austin, TX 78724

Is your headquarters located
in the Corporate City Limits?
(circle one)

Yes

No

or

Has your branch office been
located in the Corporate City
Limits for the last 5 years

No

Will your business be
providing additional economic
development opportunities
created by the contract
award? (e.g., hiring, or
employing residents of the
City of Austin or increasing
tax revenue?)

Yes

No

Section 0605 Local Business Presence

Solicitation No. RFP MDD3000

Page | 2
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Will your business be
providing additional economic
development opportunities
created by the contract
award? (e.g., hiring, or
employing residents of the
City of Austin or increasing

tax revenue?) Yes No
SUBCONTRACTOR(S):

Name of Local Firm Asero (if needed)

Physical Address 6121 FM 969 Austin, TX 78724

Is your headquarters located
in the Corporate City Limits?

(circle one) No

or

Has your branch office been
located in the Corporate City
Limits for the last 5 years Yes No

Will your business be
providing additional economic
development opportunities
created by the contract
award? (e.g., hiring, or
employing residents of the
City of Austin or increasing
tax revenue?) Yes No

Section 0605 Local Business Presence Solicitation No. RFP MDD3000 Page | 2
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Section 0700: Reference Sheet

Responding Company Name National Power Rodding Corp.

The City at its discretion may check references in order to determine the Offeror’'s experience
and ability to provide the products and/or services described in this Solicitation. The Offeror
shall furnish at least 3 complete and verifiable references. References shall consist of
customers to whom the offeror has provided the same or similar services within the last 5 years.
References shall indicate a record of positive past performance.

1. Company’s Name SEE ATTACHED

Name and Title of Contact

Project Name

Present Address

City, State, Zip Code

Telephone Number ( ) Fax Number ( )

Email Address

2. Company’s Name

Name and Title of Contact

Project Name

Present Address

City, State, Zip Code

Telephone Number ( ) Fax Number ( )

Email Address

3. Company’s Name

Name and Title of Contact

Project Name

Present Address

City, State, Zip Code

Telephone Number ( ) Fax Number ( )

Email Address

Section 0700 Reference Sheet Solicitation No. RFP MDD3000 Page | 1
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2500 West Arthington Street
Chicago, IL 60612

NATIONAI. POWER RODDING (312) 666-7700
(312) 666-0748

A Carylon Company www.nationalpowerrodding.com

References - Cleaning/Televising of Large Diameter Sewers

1llinois State Toll Highway Authority 31,050,000
c/o SE3, LLC Completed
Daniel Johnson, 630-641-9900 (djohnson @se3.us) 8/2018

3041 Woodcreek Dr., Suite 211

Downers Grove, IL 60515

Clean and Televise Drainage System, Contract #RR-18-4384

(Cleaning and televising storm sewers, culverts and drainage

structures, cleaning ditches, clean, and televise all storm sewers that

originate in the median that outfalls outside the pavement areas, erosion repair,
culvert cleaning and Maintenance of Traffic during cleaning and construction

operations)

1llinois State Toll Highway Authority 31,093,000
c/o Globetrotters Engineering Corporation Completed
Ahmad Safe, PE, 312-907-2591 (ahmad.safi@gec-group.com ) 7/2018

300 S. Wacker

Chicago, IL 60606

Clean and Televise Drainage System, Contract #RR-18-4376

(Cleaning and televising storm sewers and drainage structures, and identifying and
documenting structural issues which require repair related storm sewers and drainage
structures, within the projects extents.)

Illinois State Toll Highway Authority 31,265,000
c/o Interra, Inc. Completed
Rupen Shah, 708-674-1923 (rshah@interraservices.com ) 1072018
600 Territorial Dr.

Bolingbrook, IL 60462

Clean and Televise Drainage System, Contract #RR-18-4406
(Cleaning and televising storm sewers, culverts and drainage structures
along the I-94 Tri-State, cleaning ditches at locations shown on the plans,
clean, and televise all storm sewers that originate in the median that
outfall outside the pavement areas, erosion repair, culvert cleaning and
Maintenance of Traffic during cleaning and construction operations.)

Timpanogos Special Service District $525,000
c/o Bowen Collins & Associates Completed
Brandon Wyatt, 801-495-2224 ( BWyatt@bowencollins.com) 1172018

154 E. 17075 South

Draper, UT 84020

Westside Interceptor Cleaning/Inspection and Lehi Flume Removal
(Cleaning and CCTV/sonar/laser inspection of 54 and 60 dia. reinforced
concrete sewer interceptor and removal of a nested Palmer-Bowlus flume)

City of Milwaukee 3437,256
Wadee Rafati, 414-286-0506 (wadee.rafati@milwaukee.gov ) Completed
841 N. Broadway, Room 507 82017

Milwaukee, WI 53202

Sewer Cleaning and Examination

(36” — 96 dia. combined/storm sewer, box storm sewer, vertical elliptical sewer,
horizontal sewer)



NATIONAL POWER RODDING

A Carylon Company

References - Cleaning/Televising of Large Diameter Sewers

Page 2
6. City of Austin 31,500,000
John Beachy, 512-974-3516 (john.beachy@austintexas.gov ) Completed
2600 Weberville Rd. 4/2017

Austin, TX 78702
Waller Creek Tunnel Sediment and Debris Removal Project

7. Veolia Water Milwaukee $500,000
Choo Teoh, 414-482-2040 (choo.teoh@yveolia.com ) Completed
125 S. 84 St. 172017

Milwaukee, WI 53214
NWSRS Tunnel ISS Extension Tunnel Inspection

8. Metropolitan Water Reclamation District of Greater Chicago Completed
c/o Kenny Construction 4/2017
Joe Demoulin, 847-541-8200 (joe.demoulin@gcinc.com )
2215 Sanders Rd., Suite 400
Northbrook, IL 60062
Salt Creek Intercepting Sewer 2 Rehab
(Clean/TV approx.. 12,000 LF of semi-elliptical 5°9”x5’9” sewer)

9. Metropolitan Water Reclamation District of Greater Chicago 34,500
c/o Kenny Construction Completed
Joe Demoulin, 847-541-8200 (joe.demoulin@gcinc.com ) 6/2016

2215 Sanders Rd., Suite 400
Northbrook, IL 60062
Chicago Avenue Box Sewer
(Jet 4’x10’ sanitary lines)



National Power Rodding Corporation
9810 FM 969

Austin, TX 78724

Tel: 800-621-4342 Fx: 800-694-6944
office@nationalpowerodding.com

Specializing in today’s needs for environmental protection .

Customer Contact Project Name Completed Amount

San Antonio Water System (SAWS) 2016 Annual Sanitary Sewer Mar-18 $1.8M
2800 US Highway 281 North Manhole Adjustment Rehabilitation

San Antonio, TX 78212 and Replacement Construction

Renee Ybarra, 210-233-3643 Package 1, Job Nos. 16-0114 & 16-1403

Rene.Ybarra@saws.org Solicitation No. CD-C-16-013-SM

New Braunfels Utilities Sangerhalle Sewer Lift Station Feb-18 $  250,000.00
263 E. Main Plaza Wet Well Coating Project

New Braunfels, TX 78130

Shawn Schorn, 830-608-8972

sschorn@nbutexas.com

San Antonio Water System SAWS C 13 Broadway Corridor Oct-17 $  380,000.00
c/o SAK Construction (General Contractor) Sewer Rehab, Packages 2.C & 4.C

864 Hoff Rd. SAK Job #16139

O'Fallon, MO 63366

Brian Ackerman, 602-320-5081 600 VF

backerman@sakcon.com

City of Corpus Christi City-Wide Collection System Jun-17 $11M
1201 Leopard St. Replacement & Rehab

Corpus Christi, TX 78401 ID/1Q Procurement, Project No. E12161

Temple Williamson, 361-816-4320
Logan Burton, LNV Engineering, 361-883-1984, Fax: 361-883-1986
loganb@Invinc.com

City of Austin Waller Creek Tunnel Sediment Apr-17
411 Chicon St. and Debris Removal

Austin, TX 78702

John Beachy, 512-974-3516

John.Beachy@austintexas.gov

§ 1,600,000.00

Veolia Water Milwaukee Northwest Side Relief Sewer Tunnel Jan-17 § 535,000.00
125 S. 84th St., Suite 175 Inspection, Bid #35312

Milwaukee, WI 53214

Choo Teoh

choo.teoh@veolia.com




CITY OF AUSTIN, TEXAS
LIVING WAGES CONTRACTOR CERTIFICATION
(Please duplicate as needed)

Pursuant to the Living Wages provision (reference Section 0400, Supplemental Purchase Provisions)
the Contractor is required to pay to all employees of the Prime Contractor and all tiers of subcontractors
directly assigned to this City contract a minimum Living Wage equal to or greater than $15.00 per hour.

(1) The below listed individuals are all known employees of the Prime Contractor and its

subcontractors who are directly assigned to this contract, and all are compensated at wage rates
equal to or greater than $15.00 per hour:

Employee Name Employer Prime or Sub | Your Normal Rate | Employee Job Title

TBD (See Staff to be
Utilized)

(2) All future employees of both the Prime Contractor and all tiers of subcontractors directly assigned
to this Contract will be paid a minimum Living Wage equal to or greater than $15.00 per hour.

(3) Our firm will not retaliate against any employee of either the Prime Contractor or any tier of
subcontractors claiming non-compliance with the Living Wage provision.

A Prime Contractor or subcontractor that violates this Living Wage provision shall pay each of its affected
employees the amount of the deficiency for each day the violation continues. Willful or repeated violations
of the provision by either the Prime Contractor or any tier of subcontractor, or fraudulent statements made
on this certification, may result in termination of this Contract for Cause, subject the violating firm to
possible suspension or debarment, or result in legal action.

| hereby certify that all the listed employees of both the Prime Contractor and all tiers of subcontractors

who are directly assigned to this contract are paid a mini iving Wage equal to or greater than $15.00
per hour.

Signature of Officer
or Authorized

Representative: - Date: . 6/21/19
Printed Name: WiIIiam)". Kreidler
Title President

Section 0815, Living Wages Contractor Certification 1 Revised Sep 2018



NATIONAL POWER RODDING

S,/ A Carylon Company

Waller Creek Tunnel Dewatering, Sediment and Debris Removal
RFP No. 6300 MDD3000

STAFF TO BE UTILITIZED

NPR Management
Fabian Castel
Norty Fitzgerald
Jesse Valladares

NPR Employees
Tod Chapin

Ray Wolfe
Konrad Tarnowski
Timothy Rodriguez

Guerra

Underground
Fulgensio Serrano

DFW

Juan Muniz
David Gomez
John Hernandez
Fabian Castel Jr.

9810 FM 969
Austin, TX 78724

» (512) 928-1420

www.nationalpowerrodding.com

WBENC

\,




Section 0840, Service-Disabled Veteran Business Enterprise Preference

Offeror Name

National Power Rodding Corp.

Additional Solicitation Instructions.

1.

3

@ By checking this box, Offeror states they are NOT a certified Service-Disabled Veteran Business Enterprise
seeking to claim preference points under the City of Austin’s SDVBE Program.

Offerors seeking to claim the Service-Disabled Veteran Business Enterprise (SDVBE) preference shall be certified
under one of the two following scenarios. Offerors shall check one of the following boxes, input the data in the
applicable table below and include this completed form in their Proposal.

O HUB/SV. Offeror is certified as a Service-Disabled Veteran (SV) Historically Underutilized Business (HUB) by the
Texas State Comptroller of Public Accounts.

Texas State HUB/SV Certification
13-Digit Vendor ID (VID)
HUB/SV Issue Date
HUB/SV Expiration Date

O HUB/OTHER + Federal SDVOSB. Offeror is certified by the Texas State Comptroller of Public Accounts as a
Historically Underutilized Business in a HUB Eligibility Category other than Service-Disabled Veteran (SV) AND is
verified by the US Veterans Administration as a Service-Disabled Veteran-Owned Small Business (SDVOSB).
Texas HUB Eligibility Categories: HUB/BL (Black), HUB/AS (Asian), HUB/HI (Hispanic), HUB/AI (Native
American), or HUB/WO (Women Owned).

Texas State HUB/OTHER Certification Federal SDVOSB Verification
13-Digit Vendor ID (VID) 9-Digit DUNS
HUB Eligibility Category SDVOSB Issue Date
HUB Issue Date SDVOSB Expiration Date
HUB Expiration Date

Offeror Identity. The Offeror submitting the Proposal shall be the same entity that is certified by the Texas State
Compitroller of Public Accounts, AND if applicable as verified by the US Veterans Administration.

Certification Status. Offeror’s certification(s) must be active on or before the Solicitation’s due date for Proposals and
shall not expire prior to the award and execution of any resulting contract.

Confirmation of Certification(s). Upon receipt of this completed form, the City will confirm the Offeror’s certification(s):
State: htips://mycpa.cpa.state.tx.us/ipasscmblsearch. Federal: htips://www.vip.vetbiz.gov/ The City will direct any
questions concerning an Offeror's State or Federal certification status to the Offeror's contact person as designated on
the Offer Form of their Proposal.

Misrepresentation. If the City determines that the Offeror requesting this preference is not certified by the State or
Federal government if applicable, the Offeror will not receive the preference points. If the City determines that this
misrepresentation was intentional, the City may also find the Offeror not responsible and may report the Offeror to the
Texas State Compitroller of Public Accounts or if applicable to the US Veterans Administration. If the misrepresentation
is discovered after contract award, the City reserves the right to void the contract.

Section 0840 SDVBE Pref —Rev.12-12-2017 Solicitation No. RFP MDD3000 Page | 1



Section 0835: Non-Resident Bidder Provisions

Company Name National Power Rodding Corp.

A. Bidder must answer the following questions in accordance with Vernon's Texas Statues and Codes Annotated
Government Code 2252.002, as amended:
Is the Bidder that is making and submitting this Bid a “Resident Bidder” or a “non-resident Bidder"?

Non-resident
Answer:

(1) Texas Resident Bidder- A Bidder whose principle place of business is in Texas and includes a Contractor whose
ultimate parent company or majority owner has its principal place of business in Texas.
(2) Nonresident Bidder- A Bidder who is not a Texas Resident Bidder.

B. If the Bidder id a “Nonresident Bidder” does the state, in which the Nonresident Bidder's principal place of business
is located, have a law requiring a Nonresident Bidder of that state to bid a certain amount or percentage under the
Bid of a Resident Bidder of that state in order for the nonresident Bidder of that state to be awarded a Contract on
such bid in said state?

Answer: Ne. Which State: lllinois

C. If the answer to Question B is “yes”, then what amount or percentage must a Texas Resident Bidder bid under the
bid price of a Resident Bidder of that state in order to be awarded a Contract on such bid in said state?

Answer:

Section 0835 Non-Resident Bidder Solicitation No. RFP MDD3000 Page | 1



MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE)
PROCUREMENT PROG

SOLICITATION NUMBER: RFP 6300 MDD3000

OLICITATION TITLE:  Waller Creek Tunnel Dewatering, Debris, and Sediment Removal

ordance with the City of Austin’s Minerity and Women-Owned Business Enterprises (M/WBE) Procurement Program (Program),
ters 2-9A/B/C/D of the City Code and M/WBE Pragram Rules, this Solicitation was reviewed by the Small and Minority Business
Department (SMBR) to determine if M/WBE Subcontractor/Sub-Consultant (“Subcontractor”) Goals could be applied. Due to
subeontracting/subconsultant opportunities and/or insufficient availability of M/WBE certified firms, SMBR has assigned no
g goals for this Solicitation. However, Offerors who choose to use Subcontractors must comply with the City’'s M/WBE
ement Program as described below. Addidonally, if the Contractor seeks to add Subcontractors after the Contract is awarded, the
gram requirements shall apply to any Contract(s) resulting from this Solicitation.

ctions:
gfufcrors who do not intend to use Subcontractors shall check the “NO” box aad follow the corresponding instructions.
5)Offerors who intend to use Subcontractors shall check the applicable “YIES” box and follow the instructions. Offers that do notinclude
thcy following required documents shall be deemed non-compliant or nonsresponsive as applicable, and the Offeror’s submission
may not be considered for award. .

[ NO, I DO NOT intend to use Subcontractors/Sub-consultants.

Instructions: Offerors that de ot intend to use Subcontractors shall complete and sign this form below
{Subcontmcting/Sub-Consulting (“Subcontractor”) Utilization Form) and include it with their sealed Offer.
{X] YES, I DO intend to use Subcontractors /Sub-consultants.

Instructions: Offerors that do intend to use Subcontractors shall complete and sign this form below (Subcontracting/Sub-
Consulting (“Subcontractor”) Utilization Form), and follow the additional Instructions in the (Subcontracting/Sub-Consulting
{*“Subcontractor”) Udlization Plan). Contact SMBR if there are any questions about submitting these forms

Co N
mpany Name National Power Rodding Corp.
City Vendor 1D Code NATSE306400
Physical Add
yeicat Address 9810 FM 969
City, State Zip Austin, TX 78724
_Phone Number 512-928-1420 Email Address office@nationalpowerrodding.com
Is the Offeror LShe]
| City of Austin M/WBE
certified? O ves Indicate one: (] MBE [JWBE [] MBE/WBE Joint Venture

: Oﬂ'eror Certification: | understand that even though SMBR did not assign subcontract goals to this Solicitation, | will comply with the City’s M/WBE
Procurement Program if¥ intend to include Subcontractors in my Offer. 1 further agree that this completed Subcontracting/Sub-Consulting
Utilization Form, and if applicable my completed Subcontracting/Sub-Consulting Utilization Plan, shall become 2 part of any Contract I may
J be awarded as the result of this Solicitation. Further, if T am awarded a Contract and 1 am not using Subcontractor(s) but later intend to add
Subcontractor(s), before the Subcontractor(s) is hired or begins work, T will comply with the City’s M/WBE Procurement Program and submit the
Request For Change form to add any Subcontracto(s) to the Project Managee or the Contract Manager for prior authogization by the City and
perform Good Faith Efforts (GFE), if applicable. T understand that, if a Subcontractor is not listed in my Subcontracting/Sub-Consulting
Utilization Plan, it is a violation of the Ciry’s M/WBE Procurement Program for me to hire the Subcontractor or allow the Subcontractor to begin
work, unless T first obtain City approval of my Request for Change form. I undetsmnd that, if a Subcontractor is not listed in my
Subcontracting/Sub-Consulting Utilization Plan, it is a violation of the City’s M/WBIY Procurement Program for me to hire the Subcontractor

or allow the Subcontractor to begin work, unless I ficst obtain City %}d of
1
A .

t for Change form.
4/2/19

Fabian R. Castel, Vice President

Name and Title of Authorized Representative (Print or Type; Signature/Date
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Section 0900: SUBCONTRACTING/SUB-CONSULTING UTILIZATION FORM

Solicitation No. RFP MDD3000



MINCORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE)
PROCUREMENT PROGRAM

Subcontracting/Sub-Consulting (“Subcontractor”) Utilization Plan

SOLICITATION NUMBER: RFP 6300 MDD3000
SOLICITATION TITLE:Waller Creek Tunnel Dewatering, Debris, and Sediment Removal

INSTRUCTIONS: Offerors who DX intend to use Subcentractors zﬁn}? utilize M/WBE Subcontractor(s) or perform Good Faith efforts when
retaining Non-certified Subcontractor(s). Offerors must determine which type of Subcontractor(s) they are anticipating to use (CERTIFIED OR
NON-CERTIFIED), check the box of their applicable decision, and comply with the additional instructions associated with that particular selection.

X

1 intend o use City of Austin CERTIFIED M/WBE Subcontractor/ Sub-consultant(s).

Instructions: Offerors may use Subcontractor(s) that ARE City of Austin certified M/WBE firms. Offerors shall contact SMBR (512-
9747600 or SMBRCompliznceDocuments@austintesas.gov) to confirm if the Offeror’s intended Subcontractor(s) are City of Austin
certified M/WBE and if these firm(s) ace certified to provide the goods and services the Offeror intends to subcontract. If the Offeroc’s
Subcontractor(s) ate current valid certified City of Austin M/WBE firms, the Offeror shall insert the name(s) of their Subcontractor(s)
into the table below and must include the following documents in their sealed Offer:

*  Subcontracting/Sub-Consulting Utilization Form (completed and signed)
*  Subcontracting/Sub-Consukling Utilization Plan (completed)

1intend to use NON-CERTIFIED Subcontractor/Sub-Consultant(s) afisopetiooaigGuoect Beoirhud fiaxx.

Instructions: Offerors may use Subcontractors that ARE NOT City of Austin certified M/WBE firms ONLY after Offerors have first
demonstrated Good Faith Efforts to provide subcontracting opportunities to City of Austin M/WBE firms.

STEP ONE: Contact SMBR for an availability hist for the scope(s) of work you wish to subcontrac,

STEP TWO: Perform Good Faith Efforts {Check List provided below);

STEP THREE: Offerors shall msert the name(s) of their certified or non-certified Subcontractor(s) into the table below and must include
the following documents in their sealed Offer:

& Subcontracting/Sub-Consulting Utilization Form (completed and signed)

s Subcontracting/Sub-Consulting Utilization Plan (completed)

e All required documentation demonstrating the Offeror’s performance of Good Faith Efforts (see Check List below)

GOOD FAITH EFFORTS CHECK LIST -

When using NON-CERTIFIED Subcontractor/ Sub-consultants(s), ALL of the following CHECK BOXES MUST be compieted
in order to meet and comply with the Good Faith Effort requirements and all docamentation must be included in your sealed
Offer. Docomentation CANNOT be added or changed after submission of the bid.

D Contact SMBR. Offerors shall contact SMBR (512-974-7600 or 3MBRComplianceDocuments(@austintexas got) to obtain a list

of City of Austin certified M/WBE firms that are certified to provide the goods and services the Offeror intends to subcontract
out. {Avalabiity List). Offerors shall document their contact(s) with SMBR m the “SMBR Contact Information” table on the
following page.

[0 Contact M/WBE firms. Offerors shall contact all of the M/WBE firms on the Availabifity List with a Significant Local Business
Presence which is the Austin Metropolitan Statistical Area, to provide information on the proposed goods and services proposed
to be subcontracted and prve the Subcontractor the opportunity to respond on their mterest to bid on the proposed scope of work.
When making the contacts, Offerors shall use at least two (2) of the following communicatton methods: email, fax, US maid ot
phone. Offerors shall give the contacted M/WBE firms at least seven days to respend with their interest. Offerors shall document
all evidence of their contact(s) including: emails, fax confirmations, proof of mail delivery, and/or phone logs. These documents
shall show the date(s) of contact, company contacted, phone number, and contact person.

Solicitation No. RFP MDD3000 Page |1




Section 0905: SUBCONTRACTING/SUB-CONSULTING UTILIZATION PLAN

Solicitation No. RFP MDD3000



MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE)
PROCUREMENT PROGRAM

Subcontracting/Sub-Consulting (“Subcontractor”) Utilization Plan

SOLICITATION NUMBER: RFP 6300 MDD3000
SOLICITATION TITLE:Waller Creck Tunnel Dewatering, Debiis, and Sediment Removal

(|

Follow up with responding M/WBE firms. Offeror shall follow up with all M/WBE firms that respond to the Offeror’s request.
Offerors shall provide written evidence of their contact(s): emails, fax confirmations, proof of mail delivery, and/or phone logs.
These docaments shall show the date(s) of contact, company contacted, phone number, and contact person.

Advertise. Offerors shall place an advertisement of the subcontracting opportunity in a local publication (i.e. newspaper, minority
or women organizations, or electronic/social media). Offerors shall include a copy of their advertisement, including the name of

oo athe 10ca1 gui;hcmmn and the date the zdvemsemcnt was pubhshed

Use a Community Osganization. Offerors shall solicit the services of 2 community organization(s); minofity persons/women
contractors’/trade group(s); local, state, and federal minority persons/women business assistance office(s); and other organizations
to help solicit M/WBE firms. Offerors shall provide written evidence of their Proof of contact(s) inclade: emails, fax confirmations,
proof of mail defivery, and/or phone logs. These documents shall show the date(s) of contact, ciganization contacted, phone

mmumber, email address and contact person.

i
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MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE)
PROCUREMENT PROGRAM
ubcontracth sulti “Syu tractor’”) Utilization Plan

SOLICITATION NUMBER: RFP 6300 MDD3000
SOLICITATION TITLE:Waller Creck Tunnel Dewatering, Debris, and Sediment Removal

{Offerors may duphicate this page to add additional Subcontractors as needed)

City of Austin Certified [X] MBE [] WBE Ethnic/Gender Code: [ ] NON-CERTIFIED

Company Name Guerra Underground, LLC

Vendor ID Code V00000911255

Contact Person Art Guerra Phone Number: 512-454-4450

Additional Contact Info Fax Number: E-mal ari@guerraunderground.com

Amount of Subcontract § 9,000.00-  .69% )

List commodity codes & AdDYX— COV\SMO" f.:euc,{, Shacr Dvai™y .

descrintion of service Labor = . '
T o A0 — Pulolic Whilies 1 W tuer + Gras Mant-
Justification for not utilizing a

certified MBE/WBE

City of Austin Certified | | MBE [X] WBE Ethnic/Gender Code:

Company Name DFW Infrastructure, Inc.

Vendor ID Code DFW8307726

Contact Person Donna Brown Phone Number: 888-739-8070
Additional Contact Info Fax Number: 817.887-5078 E-mait donna@dfwinfrastructure.com
Amount of Subcontract $ 422500 -.31%

List commodity codes & Labor — q\;‘i} W\o\:nwcq_ L'g Wa: ' Water SYSW

description of services
Justification for not utilizing a
certiied MBE/WBE . .

SMBR Contact Narme Contact Date Means of Contact Reason for Contact
[1 Phone
OR

[] Email

Solicitation No. RFP MDD3000 Page | 3


Fabian
Typewriter
9,550.00-     .69%
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Typewriter
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MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE)
PROCUREMENT PROGRAM
Subcontracti ub-Consulti Syl tractor” ilization P

SOLICITATION NUMBER: RFP 6300 MDD3000
SOLICITATION TITLE:Waller Creck Tunnel Dewatering, Debris, and Sediment Removal

(Offerors may duplicate this page to add additional Subconiractors as needed)

City of Austin Certfied WBE Ethnic/Gender Code:

Company Name Baer Engineering & Environmental Consulting, Inc.
Vendor ID Code BAE7086810
Contact Person Therese Baer Phone Number: 512-453-3733
Additional Contact Info Fax Number: 512.453-3318 E-mail thaer@baereng.com
Amount of Subcontract $ 52,450.00 - 3.79% '
List commodity codes & satety Consuitantsq.“g- Siye AsSeSSvment & Sile Leld Obs
dgs . f e { k4 N - L] .
coption of services CQLB3\ - Lonstvied o Congumin g
Justification for not utilizing a ~
certified MBE/WBE

City of Austin Certified MBE [ ] WBE Ethnic/Gender Code:

Company Name Holt/Caterpillar  ——— =~ b\

Vendor ID Code

Contact Pesson Bana Dominick Phone Number: 512-282-201
Addinonal Contact Info Pax Number: E-mal pana dominick@holtcat.com
Amount of Subcontract ¢ 40,000.00 - 2.89%

List commodity codes & Generators _q‘ 6 q 5 L Gwr Q‘ﬂh\ -2 a \‘-L:‘—

description of services

Justification for not utilizing a
certified MBE/WBE

SMBR Contact Namne Means of Contact Reason for Contact

[:] Phone
OR
[ Emsit
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Fabian
Typewriter

Fabian
Typewriter

Fabian
Typewriter
52,450.00  -  3.79%

Fabian
Typewriter
40,000.00  -  2.89%


MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE /WBE)
PROCUREMENT PROGRAM
ubcontracti ub-Consulti “Syl tractor”) Utilization Plan

SOLICITATION NUMBER: RFP 6300 MDD3000
SOLICITATION TITLE:Waller Creek Tunnel Dewatering, Debuis, and Sediment Removal

(Offerors may duplicate this page to add additional Subcontractors as needed)

City of Austin Certified | | MBE [ | WBE Ethnic/Gender Code: [x] NON-CERTIFIED
Company Name Austin Crane Service

Vendor ID Code V00000941775

Contact Person Kurt Timmons Phone Number: 512-452-4400
Additionat Contact Info Fax Number: E-mail

Amount of Subcontract $ 103,700.00 - 7. 49%

List commodity codes & . |,

description of services ; Crane Servrces “"" q -‘ 5; b

Justification for not ntﬁmng a

certified MBE/WBE

City of Austin Certified MBE [[]WBE Ethnic/Gender Code:

Company Name Mining Equipment Ltd

Vendor ID Code V00000927953

Contact Person ‘ Geoffrey Clements Phone Number: 970-259-0412
Additonal Contact Infe Fax Number: E-mail:

Amount of Subcontract $ 34,000.00 - 2.46%
Listcommodity codes & 031 40 1 7 ‘Ventilation Fans o

descrption of services

Justificanon for not utilizing a

certified MBE/WBE

Means of Contact Reason for Contact
D Phone
OR

[] Email

SMBR Contact Name Contact Date
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MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WHE)
PROCUREMENT PROGRAM

Subcontracting/Sub-Copsulting (“Subcontractor”) Utilization Plan

SOLICITATION NUMBER: RFP 6300 MDD3000
SOLICITATION TTTLE Waller Creek Tunnel Dewatering, Debiis, and Sediment Removal

{Offerors may duplicate this page to add additional Subcontractors as needed)

City of Austin Certified

Company Name _ United Rentals

Vendor ID Code REN7164345 R v g

Countact Person Justin Hackler Phone Number: 512-442-1600

Additionat Contact Info Fax Number: E-mail:

Amount of Subcontract $86,000.00 - 6.22% _

List commodity codes & B L o)~V R ~
| eommoeT o0 | Equibment Rental < ADVOO - Lenta\ ov™ L3 se- OF Tauipt
o Crexres)

Justification for not utilizing a

certified MBE/WBE

[ ] MBE [ ] WBE Ethnic/Gender Code:

[X] NON-CERTIFIED

City of Austin Certified

Company Name Asero

Vendor ID Code ASE7002695 T L

Contact Person Phone Number: 512-388-2131
Addinonal Contact Info Fax Number: E-mail

¢ 0,000.00 - .40%

Amount of Subcontract

List commiodity codgs’
description of services

£ 91485: Welding {if neetfed) -

Justification for not ntlizing a
certified MBE/WBE

SMBR Cohtact Name

Contact kDate

Meéns 6f C\outact‘

Reason for Contact

[] Phone
OR
[] Email

Solicitation No. RFP MDD3000
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86,000.00  -  6.22%

Fabian
Typewriter
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MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE {MBE/WBE)
PROCUREMENT PROGRAM
ubcontracti Sub-Consulti “Subcontractor” ilization Plan

SOLICITATION NUMBER: RFP 6300 MDD3000
SOLICITATION TITLE:Waller Creek Tunnel Dewatering, Debis, and Sediment Removal

{Offerors may duplicate this page to add additional Subconiractors as needed)

City of Austin Certified [ ]MBE [ WBE Ethnic/Gender Code: [x] NON-CERTIFIED

Company Name Electro Mechanical Services - IQE !S‘kl‘ n é vnaotave. Worlts, | P
Vendor ID Code VS voocooon 34

Contact Person Phone Number: 2 12-312-0U88

Additional Contact Lufo Fax Number: E-mail

Amount of Subcontract $ 25,000.00 -1.81%
Lxstcommodxty codes & s b T
descriptiort of services ‘

Electrical Wiring

i

- 2BST150 — Wotovs, elecheienim e

Justification for not utilizing a
certified MBE/WEBE

City of Austin Certified [ MBE [] WBE Ethnic/Gender Code:

Company Name Goawin/Xylem .

Vendor ID Code GODMIRBO

Contact Person Brandon Ramsey Phone Number: 210-878-2791

Additional Contact Info Fax Number: E-mai  Brandon.Ramsey@xyleminc.com
Amount of Subcontract $ 62,400.00 -4.51%

description of services

ov—

L

Justification for not utilizing a
certified MBE/WBE

List commodity codes & Equipment Rental — OIBI$ 7 - anq pss l F HJW\P A7$SC/ \/(MW

SMBR Contact Name Contact Date Means of Contact Reason for Contact

] Phone
OR
[ Email

Solicitation No. RFP MDD3C00
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Ciey of Auwsnn

GOAL DETERMINATION REQUEST FORM

Buyer Name/Phone g";:ghew Duree/ 974- | by Name/Phone John Beachy, 974-3516
Watershed Protection

Sponsor/User Dept. Department Sponsor Name/Phone | John Beachy, 974-3516
Waller Creek Tunnel

Solicitation No RFP 6300 MDD3000 Project Name Dewatering, Sediment
and Debris Removal

Contract Amount $2,000,000 Ad Date (if applicable) | 2/25/2019

Procurement Type

[ JAD-CSP []AD -CM@R [_] AD — Design Build

[] AD - Design Build Op Maint [_] AD - JOC [] IFB — Construction

[]IFB-IDIQ [] PS — Project Specific [_] PS — Rotation List

X Nonprofessional Services [] Commodities/Goods [] Cooperative Agreement

[[] Critical Business Need [] Interlocal Agreement [] Ratification

[] Sole Source*

Provide Project Description**

Removing water, sediment and debris from Waller Creek Tunnel.

Project History: Was a solicitation previously issued; if so were goals established? Were
subcontractors/subconsultants utilized? Include prior Solicitation No.

A solicitation was previously issued by CCO, CLMC323A, and received no responses. As aresult an
emergency contract was issued. Goals were originally assinged based on the hauling aspect, however
after work began it was realized the trucks used to remove and haul the sediment are specialized Vac
trucks that are specific to the contractors performing the work.

List the scopes of work (commodity codes) for this project. (Attach commodity breakdown by
percentage; eCAPRIS printout acceptable)

Storm Drain Cleaning, Repair, and Sludge Removal

4| "
96873 100%

Buyer Confirmation Date

* Sole Source must include Certificate of Exemption
**Project Description not required for Sole Source

FOR SMBR USE ONLY

Date Assigned to
BDC

In accordance with Chapter2-9(A-D)-19 of the Austin City Code, SMBR makes the following
determination:

Date Received 2/7/2019 2/7/12019

[] Goals % MBE % WBE
[] Subgoals % African American % Hispanic
% Asian/Native American % WBE

Goal Determination Request Rev 04.04.2016



ity of Acsun

SMBR;

Srmall & 8

GOAL DETERMINATION REQUEST FORM

] Exempt from MBE/WBE Procurement Program

/
M\lo Goals

Goal Determination Request

Rev 04.04.2016



City of Awsin 2
Sﬁ/l BR ; GOAL DETERMINATION REQUEST FORM

Gmall & Blinority Suviness Resourses
Ulpaing the dwr in periisg,

This determination is based upon the following:

[] Insufficient availability of M/WBEs gy,o»availability of M\WBEs

[[] Insufficient subcontracting opportunities No subcontracting opportunities

[] Sufficient availability of M/WBEs [] Sufficient subcontracting opportunities
] Sole Source [] Other

If Other was selected, provide reasoning:

MBE/WBE/DBE Availability

YN 2va=i\alsy \‘\‘\—3

Subcontracting Opportunities Identified

No sihecortvachnrg opeoriondmes

Keisha Houston-McCutchin

SMBR Staff @ Signaturel Date /(% /|,
— AN
SMBR Director or Designee w Date Z//é// /7
1 3 7

Returned to/ Date:

Goal Determination Request Rev 04.04.2016



Section 0835: Non-Resident Bidder Provisions

Company Names National Power Rodding Corp.

A. Bidder must answer the following questions in accordance with Vernon's Texas Statues and Codes Annotated
Government Code 2252.002, as amended:
Is the Bidder that is making and submitting this Bid a “Resident Bidder” or a “non-resident Bidder"?

Non-resident
Answer:

(1) Texas Resident Bidder- A Bidder whose principle place of business is in Texas and includes a Contractor whose
ultimate parent company or majority owner has its principal place of business in Texas.
(2) Nonresident Bidder- A Bidder who is not a Texas Resident Bidder.

B. If the Bidder id a “Nonresident Bidder” does the state, in which the Nonresident Bidder's principal place of business
is located, have a law requiring a Nonresident Bidder of that state to bid a certain amount or percentage under the
Bid of a Resident Bidder of that state in order for the nonresident Bidder of that state to be awarded a Contract on
such bid in said state?

Answer: e, Which State: lllinois

C. If the answer to Question B is “yes”, then what amount or percentage must a Texas Resident Bidder bid under the
bid price of a Resident Bidder of that state in order to be awarded a Contract on such bid in said state?

Answer:

Section 0835 Non-Resident Bidder Solicitation No. RFP MDD3000 Page | 1



Section 0815: Living Wages Contractor Certification

Pursuant to the Living Wages provision (reference Section 0400, Supplemental Purchase
Provisions) the Contractor is required to pay to all employees of the Prime Contractor and all tiers
of subcontractors directly assigned to this City contract a minimum Living Wage equal to or greater

than $15.00 per hour.

(1) The below listed individuals are all known employees of the Prime Contractor and its
subcontractors who are directly assigned to this contract, and all are compensated at wage
rates equal to or greater than $15.00 per hour:

Employee Name

Employer

Prime or Sub Your Normal
Rate

Employee Job Title

TBD (See Staff to Ire Utilized)

(2) All future employees of both the Prime Contractor and all tiers of subcontractors directly
assigned to this Contract will be paid a minimum Living Wage equal to or greater than

$15.00 per hour.

(3) Our firm will not retaliate against any employee of either the Prime Contractor or any tier of

subcontractors claiming non-compliance with the Living Wage provision.

A Prime Contractor or subcontractor that violates this Living Wage provision shall pay each of its
affected employees the amount of the deficiency for each day the violation continues. Willful or
repeated violations of the provision by either the Prime Contractor or any tier of subcontractor, or
fraudulent statements made on this certification, may result in termination of this Contract for Cause,
subject the violating firm to possible suspension or debarment, or result in legal action.

| hereby certify that all the listed employees of both the Prime Contractor and all tiers of
subcontractors who are directly assigned to this contract are paid a minimum Living Wage equal to
or greater than $15.00 per hour.

Contractor's Name:

National Power Rodding Corp.

Signature of Officer

or Authorized
Representative:

Printed Name:

Title

Date:

4/2/19

Fabian R. Castel

Vice President -

Section 0815 Living Wage-Contractor

Solicitation No. RFP MDD3000
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Section 0700: Reference Sheet

Responding Company Name National Power Rodding Corp.

The City at its discretion may check references in order to determine the Offeror’'s experience
and ability to provide the products and/or services described in this Solicitation. The Offeror
shall furnish at least 3 complete and verifiable references. References shall consist of
customers to whom the offeror has provided the same or similar services within the last 5 years.
References shall indicate a record of positive past performance.

1. Company’s Name SEE ATTACHED

Name and Title of Contact

Project Name

Present Address

City, State, Zip Code

Telephone Number ( ) Fax Number ( )

Email Address

2. Company’s Name

Name and Title of Contact

Project Name

Present Address

City, State, Zip Code

Telephone Number ( ) Fax Number ( )

Email Address

3. Company’s Name

Name and Title of Contact

Project Name

Present Address

City, State, Zip Code

Telephone Number ( ) Fax Number ( )

Email Address
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Destiny
Typewritten Text
National Power Rodding Corp. 

Destiny
Typewritten Text

Destiny
Typewritten Text
SEE ATTACHED


2500 West Arthington Street
Chicago, IL 60612

NATIONAI. POWER RODDING (312) 666-7700
(312) 666-0748

A Carylon Company www.nationalpowerrodding.com

References - Cleaning/Televising of Large Diameter Sewers

1llinois State Toll Highway Authority 31,050,000
c/o SE3, LLC Completed
Daniel Johnson, 630-641-9900 (djohnson @se3.us) 8/2018

3041 Woodcreek Dr., Suite 211

Downers Grove, IL 60515

Clean and Televise Drainage System, Contract #RR-18-4384

(Cleaning and televising storm sewers, culverts and drainage

structures, cleaning ditches, clean, and televise all storm sewers that

originate in the median that outfalls outside the pavement areas, erosion repair,
culvert cleaning and Maintenance of Traffic during cleaning and construction

operations)

1llinois State Toll Highway Authority 31,093,000
c/o Globetrotters Engineering Corporation Completed
Ahmad Safe, PE, 312-907-2591 (ahmad.safi@gec-group.com ) 7/2018

300 S. Wacker

Chicago, IL 60606

Clean and Televise Drainage System, Contract #RR-18-4376

(Cleaning and televising storm sewers and drainage structures, and identifying and
documenting structural issues which require repair related storm sewers and drainage
structures, within the projects extents.)

Illinois State Toll Highway Authority 31,265,000
c/o Interra, Inc. Completed
Rupen Shah, 708-674-1923 (rshah@interraservices.com ) 1072018
600 Territorial Dr.

Bolingbrook, IL 60462

Clean and Televise Drainage System, Contract #RR-18-4406
(Cleaning and televising storm sewers, culverts and drainage structures
along the I-94 Tri-State, cleaning ditches at locations shown on the plans,
clean, and televise all storm sewers that originate in the median that
outfall outside the pavement areas, erosion repair, culvert cleaning and
Maintenance of Traffic during cleaning and construction operations.)

Timpanogos Special Service District $525,000
c/o Bowen Collins & Associates Completed
Brandon Wyatt, 801-495-2224 ( BWyatt@bowencollins.com) 1172018

154 E. 17075 South

Draper, UT 84020

Westside Interceptor Cleaning/Inspection and Lehi Flume Removal
(Cleaning and CCTV/sonar/laser inspection of 54 and 60 dia. reinforced
concrete sewer interceptor and removal of a nested Palmer-Bowlus flume)

City of Milwaukee 3437,256
Wadee Rafati, 414-286-0506 (wadee.rafati@milwaukee.gov ) Completed
841 N. Broadway, Room 507 82017

Milwaukee, WI 53202

Sewer Cleaning and Examination

(36” — 96 dia. combined/storm sewer, box storm sewer, vertical elliptical sewer,
horizontal sewer)



NATIONAL POWER RODDING

A Carylon Company

References - Cleaning/Televising of Large Diameter Sewers

Page 2
6. City of Austin 31,500,000
John Beachy, 512-974-3516 (john.beachy@austintexas.gov ) Completed
2600 Weberville Rd. 4/2017

Austin, TX 78702
Waller Creek Tunnel Sediment and Debris Removal Project

7. Veolia Water Milwaukee $500,000
Choo Teoh, 414-482-2040 (choo.teoh@yveolia.com ) Completed
125 S. 84 St. 172017

Milwaukee, WI 53214
NWSRS Tunnel ISS Extension Tunnel Inspection

8. Metropolitan Water Reclamation District of Greater Chicago Completed
c/o Kenny Construction 4/2017
Joe Demoulin, 847-541-8200 (joe.demoulin@gcinc.com )
2215 Sanders Rd., Suite 400
Northbrook, IL 60062
Salt Creek Intercepting Sewer 2 Rehab
(Clean/TV approx.. 12,000 LF of semi-elliptical 5°9”x5’9” sewer)

9. Metropolitan Water Reclamation District of Greater Chicago 34,500
c/o Kenny Construction Completed
Joe Demoulin, 847-541-8200 (joe.demoulin@gcinc.com ) 6/2016

2215 Sanders Rd., Suite 400
Northbrook, IL 60062
Chicago Avenue Box Sewer
(Jet 4’x10’ sanitary lines)



National Power Rodding Corporation
9810 FM 969

Austin, TX 78724

Tel: 800-621-4342 Fx: 800-694-6944
office@nationalpowerodding.com

Specializing in today’s needs for environmental protection .

Customer Contact Project Name Completed Amount

San Antonio Water System (SAWS) 2016 Annual Sanitary Sewer Mar-18 $1.8M
2800 US Highway 281 North Manhole Adjustment Rehabilitation

San Antonio, TX 78212 and Replacement Construction

Renee Ybarra, 210-233-3643 Package 1, Job Nos. 16-0114 & 16-1403

Rene.Ybarra@saws.org Solicitation No. CD-C-16-013-SM

New Braunfels Utilities Sangerhalle Sewer Lift Station Feb-18 $  250,000.00
263 E. Main Plaza Wet Well Coating Project

New Braunfels, TX 78130

Shawn Schorn, 830-608-8972

sschorn@nbutexas.com

San Antonio Water System SAWS C 13 Broadway Corridor Oct-17 $  380,000.00
c/o SAK Construction (General Contractor) Sewer Rehab, Packages 2.C & 4.C

864 Hoff Rd. SAK Job #16139

O'Fallon, MO 63366

Brian Ackerman, 602-320-5081 600 VF

backerman@sakcon.com

City of Corpus Christi City-Wide Collection System Jun-17 $11M
1201 Leopard St. Replacement & Rehab

Corpus Christi, TX 78401 ID/1Q Procurement, Project No. E12161

Temple Williamson, 361-816-4320
Logan Burton, LNV Engineering, 361-883-1984, Fax: 361-883-1986
loganb@Invinc.com

City of Austin Waller Creek Tunnel Sediment Apr-17
411 Chicon St. and Debris Removal

Austin, TX 78702

John Beachy, 512-974-3516

John.Beachy@austintexas.gov

§ 1,600,000.00

Veolia Water Milwaukee Northwest Side Relief Sewer Tunnel Jan-17 § 535,000.00
125 S. 84th St., Suite 175 Inspection, Bid #35312

Milwaukee, WI 53214

Choo Teoh

choo.teoh@veolia.com




Section 0605: Local Business Presence Identification

A firm (Offeror or Subcontractor) is considered to have a Local Business Presence if the firm is headquartered in the Austin
Corporate City Limits, or has a branch office located in the Austin Corporate City Limits in operation for the last five (5) years,
currently employs residents of the City of Austin, Texas, and will use employees that reside in the City of Austin, Texas, to
support this Contract. The City defines headquarters as the administrative center where most of the important functions and
full responsibility for managing and coordinating the business activities of the firm are located. The City defines branch office
as a smaller, remotely located office that is separate from a firm’s headquarters that offers the services requested and required
under this solicitation.

OFFEROR MUST SUBMIT THE FOLLOWING INFORMATION FOR EACH LOCAL BUSINESS (INCLUDING THE
OFFEROR, IF APPLICABLE) TO BE CONSIDERED FOR LOCAL PRESENCE.

NOTE: ALL FIRMS MUST BE IDENTIFIED ON THE MBE/WBE COMPLIANCE PLAN OR NO GOALS UTILIZATION PLAN
(REFERENCE SECTION 0900).

*USE ADDITIONAL PAGES AS NECESSARY*

OFFEROR:
Name of Local Firm National Power Rodding Corp.
Physical Address 9810 FM 969  Austin, TX 78724

Is your headquarters located

in the Corporate City Limits? Yes

(circle one)

or

Has your branch office been

located in the Corporate City No
Limits for the last 5 years?

Will your business be
providing additional economic

development opportunities
created by the contract
o No
award? (e.g., hiring, or
employing residents of the

City of Austin or increasing
tax revenue?)

SUBCONTRACTOR(S):
Name of Local Firm Guerra Underground, LLC
Physical Address 9810 FM 969  Austin, TX 78724

Is your headquarters located

in the Corporate City Limits?
(circle one) No

or

Has your branch office been
located in the Corporate City
Limits for the last 5 years Yes No

Section 0605 Local Business Presence Solicitation No. RFP MDD3000 Page | 1
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Will your business be
providing additional economic
development opportunities
created by the contract
award? (e.g., hiring, or
employing residents of the

City of Austin or increasing
tax revenue?) No

SUBCONTRACTOR(S):
Name of Local Firm Baer Engineering & Environmental Consulting, Inc.
Physical Address 7756 Northcross Dr., Suite 211 Austin, TX 78757

Is your headquarters located
in the Corporate City Limits?

(circle one) No

or

Has your branch office been
located in the Corporate City
Limits for the last 5 years Yes No

Will your business be
providing additional economic
development opportunities
created by the contract
award? (e.g., hiring, or
employing residents of the
City of Austin or increasing

tax revenue?) No

Section 0605 Local Business Presence Solicitation No. RFP MDD3000 Page | 2
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Will your business be
providing additional economic
development opportunities
created by the contract
award? (e.g., hiring, or
employing residents of the
City of Austin or increasing
tax revenue?)

Yes

No

SUBCONTRACTOR(S):

Name of Local Firm

Holt/Caterpillar

Physical Address

9601 S. IH 35 Frontage Rd.

Austin, TX 78724

Is your headquarters located
in the Corporate City Limits?
(circle one)

Yes

No

or

Has your branch office been
located in the Corporate City
Limits for the last 5 years

No

Will your business be
providing additional economic
development opportunities
created by the contract
award? (e.g., hiring, or
employing residents of the
City of Austin or increasing
tax revenue?)

Yes

No

Section 0605 Local Business Presence

Solicitation No. RFP MDD3000

Page | 2
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Will your business be
providing additional economic
development opportunities
created by the contract
award? (e.g., hiring, or
employing residents of the
City of Austin or increasing

tax revenue?) Yes No
SUBCONTRACTOR(S):

Name of Local Firm Asero (if needed)

Physical Address 6121 FM 969 Austin, TX 78724

Is your headquarters located
in the Corporate City Limits?

(circle one) No

or

Has your branch office been
located in the Corporate City
Limits for the last 5 years Yes No

Will your business be
providing additional economic
development opportunities
created by the contract
award? (e.g., hiring, or
employing residents of the
City of Austin or increasing
tax revenue?) Yes No

Section 0605 Local Business Presence Solicitation No. RFP MDD3000 Page | 2
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Section 0510: Purchasing Office Exceptions Form

Solicitation Number: MDD3000 Waller Creek Tunnel Dewatering and Sediment Removal

The City will presume that the Offeror is in agreement with all sections of the solicitation unless the Offeror takes
specific exception as indicated below. The City, at its sole discretion, may negotiate exceptions to the sections
contained in the solicitation documents or the City may deem the Offer non-responsive. The Offeror that is awarded
the contract shall sign the contract with the accepted or negotiated sections.

Copies of this form may be utilized if additional pages are needed.

[A Accepted as written. [0 Not accepted as written. See below:

Indicate:

[0 0300 Standard Purchase Terms & Conditions
[] 0400 Supplemental Purchase Provisions

[ 0500 Scope of Work

Page Number Section Number Section Description

Alternative Language:

Justification:

Section 0510 MDD3000 Page 1




ADDENDUM
PURCHASING OFFICE
CITY OF AUSTIN, TEXAS

Solicitation: RFP 6300 MDD3000 Addendum No: 3 Date of Addendum: March 26, 2019

This addendum is to incorporate the following changes to the above referenced solicitation:
. Extension: The proposal due date is hereby extended until Tuesday, April 2"¢, 2019 at 2:00 PM.
Il. ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME.

ACKNOWLEDGED BY:

Fabian R. Castel, Vice President 4/2/19
Name Authorized Signature Date

RETURN ONE COPY OF THIS ADDENDUM TO THE PURCHASING OFFICE, CITY OF AUSTIN, WITH
YOUR RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. FAILURE TO DO SO MAY
CONSTITUTE GROUNDS FOR REJECTION.

Revised 12/13/2015
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ADDENDUM
PURCHASING OFFICE
CITY OF AUSTIN, TEXAS

Solicitation: RFP 6300 MDD3000 Addendum No: 2 Date of Addendum: March 12, 2019

This addendum is to incorporate the following changes to the above referenced solicitation:

. Questions:
(Q1) Can we setup our pumps and filtration unit down near the outlet location by lady bird lake?
(A1) Yes, pumps and filtration can be set up at the outlet location.

(Q2) Is the City of Austin going to provide temporary security fence or security personnel during the
timeline of this operation or do we need to provide our own?

(A2) The City of Austin will provide security fencing around the Outlet for the duration of the project.

(Q3) Is the City of Austin expecting the contractor to test the water after the water runs through the
filtration system? If so, what analytical test would they like to test for?

(A3) No.

(Q4) It appears that the inspectors are concerned about not allowing any silt, sediment, or debris
back into the lake, which will avoid sampling the water. Is that correct?

(A4)  Yes.

(Q5) In each of the staging areas where equipment and materials will be staged, is the contractor
responsible for providing its own security measures to protect their equipment?

(A5)  Atthe Outlet the City will provide fencing around the LOC. At the 4th Street site and the Inlet
Site there is existing fencing that will be in place for this project. At 8th Street there is no
fencing. Any other security measures will need to be provided by the contractor.

(@6) How many days will the inspection phase Take?

(A6) Two (2) days.

Revised 12/13/2015



Il. ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME.

ACKNOWLEDGED BY:

Fabian R. Castel, Vice President 4/2/19
Name Authorized Signature Date

RETURN ONE COPY OF THIS ADDENDUM TO THE PURCHASING OFFICE, CITY OF AUSTIN, WITH
YOUR RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. FAILURE TO DO SO MAY
CONSTITUTE GROUNDS FOR REJECTION.

Revised 12/13/2015
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ADDENDUM
PURCHASING OFFICE
CITY OF AUSTIN, TEXAS

Solicitation: RFP 6300 MDD3000 Addendum No: 1 Date of Addendum: March 6", 2019

This addendum is to incorporate the following changes to the above referenced solicitation:

l. Document Changes:

1.

Replace 0500 Scope of Work with the attached 0500 Scope of Work Version 1.1. 0500 Scope
of Work Version 1.1 removed Section 7, Special Specifications.

2. The pre-proposal sign in sheet is attached.

Il Questions:

(Q1) Will the department be giving vendors water samples for review?

(A1) There is no need for specific water samples to be given. The water in the tunnel is the same
composition of that in Lady Bird Lake.

(Q2) Will the vendor be responsible for working around aquatic life while performing work.

(A2) Aquatic wildlife is expected to be found while performing this work. A Texas Parks and Wildlife
Aquatic Resource Relocation Plan is NOT required for this work. We do encourage vendors to
use practical means when feasible to relocate aquatic resources to Lady Bird Lake or the Outlet
Wet Pond

(Q3) Should the material be dried prior to removal from the worksite?

(A3) This is a determination of the contractor and their method should be described in the proposal.

(Q4) Where can | go to become a registered vendor?

(A4) To become a registered vendor please call the City of Austin’s Vendor Registration line at 512-
974-2018 or go https://www.austintexas.gov/financeonline/account services/account/login.cfm
and complete the registration process.

(@Q5) Where can | subscribe to the solicitation?

(A5) You can subscribe to this solicitation, and receive any updated automatically via email, at

https://www.austintexas.gov/financeonline/account services/solicitation/solicitations.cfm

Revised 12/13/2015



[l ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME.

RETURN ONE COPY OF THIS ADDENDUM TO THE PURCHASING OFFICE, CITY OF AUSTIN, WITH
YOUR RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. FAILURE TO DO SO MAY
CONSTITUTE GROUNDS FOR REJECTION.

ACKNOWLEDGED BY:

Fabian R. Castel, Vice President 4/2/19
Name Authorized Signature Date

Revised 12/13/2015
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CITY OF AUSTIN
SCOPE OF WORK Version 1.1
WALLER CREEK TUNNEL DEWATERING AND SEDIMENT AND DEBRIS REMOVAL
Solicitation No.: RFP 6300 MDD3000

1.0 PURPOSE

The City of Austin, Watershed Protection Department, herein referred to as the “City,” is seeking a qualified
firm or agency, herein referred to as the “Contractor,” to provide dewatering and sediment and debris
removal from the Waller Creek Tunnel and Facilities (WCT), including the services for hauling, transporting,
filtering, and disposing of the debris and sediment deposited in the WCT, all combined into a single
integrated solution.

Any services that have been omitted from this scope of work that are clearly necessary or in conformance
with tunnel dewatering and sediment and debris removal, shall be considered a requirement although not
directly specified or called for in the scope of work and shall be included in the Contractor’s proposal and
cost.

2.0 BACKGROUND

Austin is in a unique geographic setting where it can receive abundant moisture from the Gulf of Mexico
and from waves of energy off of the Pacific Ocean. Some the highest rainfall totals in the world have
occurred in this Central Texas Area. Relatively small watersheds are located in the urban core of Austin,
and with steep slopes and poor soils, normally dry creek beds with a relatively small amount of rain will turn
into quickly rising streams in a matter of minutes.

The Waller Creek Watershed terminates in the eastern area of downtown Austin. The WCT is a new flood
control project that reduces the floodplain in the eastern downtown section of Austin, Texas, protecting 42
structures and 12 roadways from flooding. In order to maintain its design capacity, periodic maintenance
on the tunnel is required. The site plans and photos are located at this link:

https://austintexas.box.com/s/ybkrxg807bg806bp6d5blh7boog2mdn1

WTC is approximately one mile long and consists of 5 components: Inlet Facility, Tunnel, 4" Street Creek-
Side Inlet, 8" Street Creek-Side Inlet, and the Outlet Facility. The Tunnel holds an approximate volume of
22 million gallons of water and has been in use since May 2015. The Inlet Facility is located at 500 E 12th
Street, Austin, TX 78701. The Tunnel runs from the outlet facility approximately a mile in a northern
direction to Waterloo Park located at 500 E 12th Street, Austin, TX 78701. 4th Street Creek Side Inlet is
located at 714 E 14th Street, Austin, TX 78701. 8" Street Creek Side Inlet is located at 707 E 9™ Street.
The Outlet Facility is located at 74 Trinity St, Austin TX 78701.

SEDIMENT COMPOSITION AND MEASUREMENT

The sediment found in the outlet shaft during the previous tunnel dewatering and sediment removal
performed in mid-2017 was extremely fine and easily suspended in water and did not contain any
hazardous materials. It is anticipated but not guaranteed that the remainder of the sediment in the tunnel
would be of the same characteristic. The analyses report is located on the FTP site in Section 2.2 above.

Approximately 3000 Tons of wet sediment was removed as part of the last tunnel maintenance in 2017.
The actual amount of material in cubic yards of the tunnel may be significantly higher or lower.

The City estimates performing services approximately every 24 months but reserves the right to schedule
additional services as needed.

3.0 CONTRACTOR RESPONSIBLITIES

The Contractor shall, except as otherwise specifically stated herein or in any applicable



CITY OF AUSTIN
SCOPE OF WORK

WALLER CREEK TUNNEL DEWATERING AND SEDIMENT AND DEBRIS REMOVAL

Solicitation No.: RFP 6300 MDD3000

part of this Scope of Work, provide all labor, materials, equipment, tools, and other facilities and
services necessary for proper execution of the work.

The Contractor shall provide:

3.1

3.2

Mobilization to the site including all necessary site security appurtenances

Mobilization shall include, but not be limited to the movement of equipment, personnel,
material, supplies, etc. to the work site; the installation of temporary facilities, including but
not limited to temporary traffic control and other necessary facilities prior to the initiation of
the work. This also includes demobilization.

3.1.1  Onsite staging is restricted to the access ramp of the Outlet Facility up
to elevation 450 MSL and, once dewatered, the Outlet Lagoon.

Emergency mobilization may be required, although not anticipated, and shall include the
movement of equipment, personnel, material, supplies, etc. to the work site; the installation
of temporary facilities, including but not limited to temporary traffic control and other
necessary facilities, with less than two weeks’ notice by the City, and shall also include
demobilization.

Dewatering approximately twenty-two (22) million gallons of water from the Waller Creek
Tunnel

This work shall consist of all required activities to dewater the Waller Creek Tunnel,
including but not limited to, temporary pumping and securing all required water treatment
facilities or devices. Contractor shall ensure all motorized pumping equipment and
accessories shall be sound attenuated per City Code, including but not limited to trailer
mounted pumps, generators and powerpacks. Water from the Waller Creek Tunnel is to
be discharged into Ladybird Lake, in accordance with the following applicable standards
and specifications:

- Section 14.4 - Plan Development and Implementation, of the City of Austin
Environmental Criteria Manual

3.2.1 Dewatering Method Specifications:

3.2.11 The dewatering activities shall meet the following minimum
requirements:

a. The dewatering system shall have a minimum capacity of
5000 gallons per minute (gpm).

b. After treatment, flows shall only be released directly into
storm sewers, stream channels, or Lady Bird Lake and not
onto exposed soils, steep slopes or any other site where
the flows could cause erosion that would be violation with
applicable federal, state, and local statues.

c. The contractor shall inspect and monitor the pumping
throughout the course of the work. Equipment shall never
be left unattended while in use.



CITY OF AUSTIN
SCOPE OF WORK

WALLER CREEK TUNNEL DEWATERING AND SEDIMENT AND DEBRIS REMOVAL

3.3

3.4

Solicitation No.: RFP 6300 MDD3000

d. The Contractor shall maintain all pumps and have on-site
sufficient fuel, hoses, pumps, and other miscellaneous
equipment to provide uninterrupted dewatering, including
but not limited to pumps capable of maintaining less than
4 inches of standing water at the outlet shaft.

e. The Contractor shall be responsible for all equipment left
in areas subject to inundation by flood waters and for all
damage that occurs to dewatering systems, pumps, and
equipment due to flooding within the work area.

f. The method of discharge into Ladybird Lake shall be
completed in a manner to minimize erosion and sediment
discharge.

3.21.2 The Contractor shall notify the City prior to demobilizing
pumping equipment to allow for demobilization of any City
owned equipment that may be in place, to ensure the Tunnel
can be returned to normal surface level once full.

Removing, hauling, transporting, and disposing of all sediment and debris located within
the Waller Creek Tunnel Outlet Lagoon and Waller Creek Tunnel

This work shall consist of sediment and debris removal from WCT Outlet Lagoon and the
Tunnel, a confined space with restricted access, including the services for hauling,
transporting, filtering, and disposing of the debris and sediment found deposited in the WCT.
All debris and sediment disposal under this item shall be for unclassified type waste.

3.3.1 Sediment and Debris Removal Method Specifications:

3.3.1.1 Handling, removal, hauling, and disposal of the sediment shall
be done in accordance with local, state, and federal regulations.

3.3.1.2 Sediment and debris removal shall be completed to a level in
which the entire surface of the concrete tunnel liner is visible for
inspection purposes.

3.3.1.3 Contractor shall allow for two (2) calendar days at the end of the
sediment removal process to provide access, safety, and tunnel
entry for City staff and equipment to perform an inspection of the
tunnel.

Significant rain event response

A Significant Rain Event (SRE) for this contract is defined as any event predicted by the
National Weather Service for Austin/Camp Mabry which 24 hours in advance of the
commencement of rain, the predicted amount is 1/4 inch of rainfall or more over a 24-hour
period. However, The City reserves the right to declare an SRE and the Contractor shall
begin removal of personnel and equipment at the time requested by the City.
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WALLER CREEK TUNNEL DEWATERING AND SEDIMENT AND DEBRIS REMOVAL

Solicitation No.: RFP 6300 MDD3000

3.4.1 Contractor shall check The National Weather Service website for Austin/Camp

Mabry no later than 8:00 a.m. CST each day work is to be performed.
Documentation of this activity shall be included in the daily report.

34.2 Contractor shall provide an estimated time to remove all personnel and equipment

out of areas of potential inundation to above 432 MSL. This shall be included in
the daily activity report

CITY RESPONSIBILITIES

The City will:

4.1 Provide access to the Outlet Facility to the Contractor.

4.2 Provide additional Staging Area / Laydown area of approximately 7500 square feet located
at 707 ¥ E 5™ Street.

4.3 Allow surface access at Waterloo Inlet, 8" Street Inlet, 4" Street Inlet for the purposes of
secondary access/egress and/or installation of ventilation.

44 Provide chain link fencing around the perimeter of the work site at the outlet to be installed
prior to mobilization by contractor.

4.5 Isolate the Tunnel from Lady Bird Lake by the closure of 2 slide gates at the terminus of
the 42” recirculation pipes on the lake side of the ogee weir. Secondary protection is
obtained by 2 plates anchored at the terminus of the 42” recirculation pipes on the tunnel
side of the ogee weir. In addition, inflatable plugs will be deployed within the recirculation
pipes. City staff will monitor their pressure throughout the project.

4.6 Dewater and clean the surface of the outlet lagoon prior to the first service provided by the
Contractor. Any subsequent, rain events or other circumstances which cause the lagoon
to fill with water shall be the responsibility of the Contractor.

4.7 Utilize steel plates with welded steel pipes and wrapped chain link fence to provide security
around Outlet Shaft Opening.

4.8 Adjust Waller Creek Facility controls at the Inlet, 4" Street, and 8™ Street to bypass wet
weather flows to the creek to the maximum extent practical in order to route flows to the
creek.

4.9 Allow for Contractor to lockout/tagout pond drain gates SLG-004 and SLG-005at Inlet
Facility. These gates impound the volume of water held at the inlet facility. The control of
these gates shall be under the authority of the contract for the duration of the project.

4,10 Serve as point of contact to facilitate coordination of activities with adjacent property
owners and other stakeholders.

4.11 Refill the tunnel after the Contractor has provided dewatering, sediment and debris removal
services.

CONSTRAINTS

5.1 For Dewatering and Sediment and Debris Removal:
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The Waller Creek Tunnel is a critical flood control facility for Downtown Austin and
shall remain capable of the flood control aspects of its mission through the duration
of the Dewatering and Sediment Removal project. The Contractor shall conduct
dewatering and sediment removal while the WCT is open to accept waters from
Waller Creek, other local storm drain systems, and Lady Bird Lake.

Dry weather flows can still enter the tunnel through the two Side Inlets. Tunnel liner
seepage can be expected as well. Total flow rates of approximately 2 cubic feet
per second can be expected during dry weather.

The Outlet Facility Ogee weir acts a barrier between the Tunnel and Lady Bird
Lake. the approximate elevation of the Outlet Ogee Weir is Mean Sea Level (MSL)
430’. The approximate operating (MSL) of Lady Bird Lake is 428.5’. The City
cannot control the MSL for Lady Bird Lake; Contractor shall make provisions to
monitor the level of the Lake.

The flow line at the bottom of the pipe (invert) of the WCT at the outlet shaft is
elevation 373 MSL. The invert of the inlet lagoon is elevation 414 MSL. The total
distance of the WCT is 5633 linear feet with diameters ranging from 26.5 feet to
20.5 feet. Typical invert of the WCT is an uneven 10 feet wide flat bottom. The
tunnel contains several lap ring joints where there are edges of up to 1 inch found
especially where the invert abuts the walls.

The Contractor shall immediately notify the City of any accident or spill caused by
the Contractor during the course of the work. The Contractor shall be responsible
for all cost associated with the cleanup, disposal of materials, and remediation of
the spill, including any fines, penalties, or other costs and damages imposed upon
the City by any agency or private party as a result of the accident/spill or improper
discharge by the Contractor.

5.2 No equipment shall be staged or otherwise access vegetated areas.

5.3 All hydraulic equipment to be used during the course of the work shall utilize biodegradable
hydraulic fluid.

54 Access to the Outlet Facility crosses the Roy Butler Hike and Bike Trail. Any closure of
the trail requires prior City approval and shall be as brief as possible.

5.5 Onsite parking is extremely limited. Efforts shall be made to reduce personnel vehicles at

the site.

5.6 Work shall be performed during the standard operating hours between 7:00 a.m. CST and
5:00 p.m. CST Monday — Friday, except on City observed holidays, unless prior City
approval for alternate work hours has been given. The City will not pay overtime unless a
City approved exigent circumstance occurs.

WORK PLANS AND SAFETY

6.1 The Contractor shall provide the following required Work Plans:

6.1.1

Dewatering Operations Plan: Contractor shall develop and submit for City review
and approval a proposed dewatering operations plan that will include but not
limited to the following:
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Solicitation No.: RFP 6300 MDD3000

Detailed description of all site preparation tasks including, but
not limited to mobilization of equipment, personnel, and
materials prior to the start of dewatering, and staging of
equipment when not in use.

Detailed description of means and methods proposed to safely
dewater the WTC Outlet Facility Lagoon and the Tunnel,
identifying the processes, equipment and personnel to be used,
and deployment in and out of all equipment and personnel.

Sediment and Debris Removal Plan, including but not limited to:

6.1.2.1

6.1.2.2

6.1.2.3

6.1.2.4

A plan for removal, transportation, and disposal of all materials.
Proposed haul route.

Proposed location and site for safe disposal of sediment
removed. Contractor shall submit all regulatory certifying
information of the proposed land fill disposal location for City
review and approval. In the plan, the Contractor shall identify
accounting for the differences of handling hazardous materials
versus non-hazardous materials. Indicate what governmental
regulations will be followed.

Proposed cutting edge for all loader buckets to be used on the
project, if applicable. The cutting edge shall be designed to
prevent damage to concrete.

Safety Plan, which shall include, but is not limited to the following.

6.1.3.1

6.1.3.2

6.1.3.2

Contractor shall provide a detailed description of how all safety
aspects will be addressed. At a minimum, this should include
site preparation, dewatering, tunnel entry, sediment and debris
removal, mobilization, demobilization, hazards, controls and a
significant rain event response plan.

Provide a description of proposed communication plan including
proposed technology system.

No persons shall be permitted inside the tunnel shaft until the
Safety Plan has been submitted and approved by the City.

Tunnel Evacuation Plan, including:

6.1.4.1

6.1.4.2

6.1.4.3

Proposed plan for tunnel evacuation and re-entry.

Prepare the evacuation plan to include manual elimination of
ignition sources from all battery-powered equipment.

The evacuation plan is to be posted in a readily visible location
at all shafts.



CITY OF AUSTIN
SCOPE OF WORK

WALLER CREEK TUNNEL DEWATERING AND SEDIMENT AND DEBRIS REMOVAL

6.1.5

6.1.7

Solicitation No.: RFP 6300 MDD3000

Significant Rain Event Response Plan

6.1.5.1 Proposed plan for when an anticipated and/or actual rain event
brings water into the WCT during the course of work in
accordance with section 3.4

Contractor shall provide a general description of proposed ventilation system

complete with proposed methods to conform to OSHA requirements including

but not limited to:

6.1.6.1 Location of the fans.

6.1.6.2 Description of proposed air monitoring plan.

Contractor shall conform with all local, state, and federal requirements, and

Occupational Safety and Health Administration (OSHA). Code of Federal
Regulations, 29 CFR 1926 OSHA General Health and Safety Standards.




2500 West Arthington Street
Chicago, IL 60612

NATIONAL POWER RODDING &5 cec sar0

A Carylon Company www.nationalpowerrodding.com

I, Fabian R. Castel, do Hereby certify that the following is a complete, true and correct copy of
certain resolution of the Board of Directors of National Power Rodding Corporation, a
corporation duly organized and existing under the laws of the State of Illinois, which resolution
was duly adopted on November 28, 2018 and are set forth; that I am keeper of the Corporate Seal
and that the said resolution has not been rescinded or modified and remains in full force and
effect:

Be it Resolved, that William T. Kreidler, President, Fabian R. Castel, Vice President and Reid
W. Ruprecht, Vice President of National Power Rodding Corp. are authorized and directed to
execute on behalf of this corporation, any and all contracts, bids or statements.

In Witness Whereof, I have hereunto subscribed by name and affixed the seal of the Corporation,
this 2" day of April, 2019.

4/2/19
Fabian R. Castel Date
Vice President

Subscribed and sworn before me on this 2™ day of April, 2019.

Notary Public




2500 West Arthington Street
Chicago, IL 60612

NATIONAL POWER RODDING Foeis
1 (312) 666-5810

v A Carylon Company www.nationalpowerrodding.com

I, Fabian R Castel, do Hereby certify that the following is a complete, true and correct copy of
certain resolution of the Board of Directors of National Power Rodding Corporation, a
corporation duly organized and existing under the laws of the State of Illinois, which resolution
was duly adopted on November 28, 2018 and are set forth; that I am keeper of the Corporate Seal
and that the said resolution has not been rescinded or modified and remains in full force and

effect:
Be it Resolved, that William T. Kreidler, President, Fabian R. Castel, Vice President and Reid

W. Ruprecht, Vice President of National Power Rodding Corp. are authorized and directed to
execute on behalf of this corporation, any and all contracts, bids or statements.

In Witness Whereof, I have hereunto subscribed by name and affixed the seal of the Corporation,
this 26" day of March, 2019.

3/26/19

Fabian R. Castel Date
Vice President

Subscribed and sworn before me on this 26" day of March, 2019.

Notary Public =
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2500 West Arthington Street
Chicago, IL 60612

NATIONAL POWER RODDING SR
(312) 666-5810

A Carylon Company www.nationalpowerrodding.com

STATEMENT OF EXPERIENCE

National Power Rodding Corporation, incorporated in the State of Illinois, and located at 2500
W. Arthington Chicago, IL 60612 with a satellite office in Austin, Texas has been in the
Municipal and Industrial sewer cleaning, maintenance and manhole rehabilitation business since
October 1949. We have performed extensive services throughout the country and in several

foreign countries.

National Power Rodding Corporation was a pioneer in the development and use of closed circuit

television equipment for the internal inspections of sewers.

Our work with closed circuit television equipment was applied to the internal pressure chemical
grouting of leaking sewer joints, manholes and other structures; a service that we have performed

for more than 70 years.




The undersianed, by his/her signature, represents that he/she is submitting a binding offer and is authorized
to bind the respondent to fully comply with the solicitation document contained herein. The Respondent, by
submitting and signing below, acknowledges that he/she has received and read the entire document packet
sections defined above including all documents incorporated by reference, and agrees to be bound by the

terms therein.

AR A

National Power Rodding Corp.
Company Name:

Company Address: 9810 FM 969

City, State, Zip: Austin, TX 78724

Vendor Registration No. Vendor ID: NAT8306400 Vendor #V00000901751
Printed Name of Officer or Authorized Representative: Fabian R. Castel
Title: Vice President

Signature of Officer or Authorized Representative;

WU
Date: 4/2/19 /

ofﬁce@nationalpowerro&tfng.com

Email Address:

Phone Number: 512-928-1420

* Proposal response must be submitted with this signed Offer sheet to be considered for
award

Offer Sheet-Rev.06-26-2018 Solicitation No. RFP MDD3000 Page | 3




MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE)
PROCUREMENT PROGRAM

contract ub-Consulti e ntractor” ilization Form

SOLICITATION NUMBER: RFP 6300 MDD3000
SOLICITATION TITLE: ~ Waller Creek Tunnel Dewatering, Debris, and Sediment Removal

In accordance with the City of Austin’s Minority and Women-Owned Business Enterprises (M/WBE) Procurement Program (Program),
Chapters 2-9A/B/C/D of the City Code and M/WBE Program Rules, this Solicitation was reviewed by the Small and Mmoqty Business
Resources Department (SMBR) to determine if M/WBE Subcontractor/Sub-Consultant (“Subcontractor”) Goals could be applied. Due to
insufficient subcontracting/subconsultant opportunities and/or insufficient availability of M/WBE certified firms, SMBR has assigned no
subcontracting goals for this Solicitation. However, Offerors who choose to use Subcontractors must comply with the City’s M/WBE
Procurement Program as described below. Additionally, if the Contractor seeks to add Subcontractors after the Contract is awarded, the
Program requirements shall apply to any Contract(s) resulting from this Solicitation.

Instructions: L .
1) Offerors who do not intend to use Subcontractors shall check the “NO” box and follow the corresponding instructions.

b.)Offerors who intend to use Subcontractors shall check the applicable “YES” box and follow the instructions. Offers that do not include
the following required documents shall be deemed non-compliant or nonresponsive as applicable, and the Offeror’s submission
may not be considered for award.

[ NO, I DO NOT intend to use Subcontractors/Sub-consultants.
Instructions: Offerors that do not intend to use Subcontractors shall complete and sign this form below
(Subcontracting/Sub-Consulting (“Subcontractor”) Utilization Form) and include it with their sealed Offer.

[X] YES, I DO intend to use Subcontractors /Sub-consultants.
Instructions: Offerors that do intend to use Subcontractors shall complete and sign this form below (Subcontracting/Sub-
Consulting (“Subcontractor”) Utilization Form), and follow the additional Instructions in the (Subcontracting/Sub-Consulting
(“Subcontractor”) Utlization Plan). Contact SMBR if there are any questions about submitting these forms.

Offeror Information
5 N
QbR ame National Power Rodding Corp.
City Vendor ID Code NAT8306400
Physical Add
R 9810 FM 969
City, State Zip Austin, TX 78724
Phone Number 512-928-1420 Email Address | ffice@nationalpowerrodding.com
Is the Offeror EI~No
City of Austin M/WBE
AT O YEs Indicate one: [JMBE []J WBE [] MBE/WBE Joint Venture

Offeror Certification: [ understand that even though SMBR did not assign subcontract goals to this Solicitation, | will comply with the City’s M/WBE
Procurement Program iff” intend to include Subcontractors in my Offer. 1 further agree that this completed Subcontracting/Sub-Consulting
Utilization Form, and if applicable my completed Subcontracting/Sub-Consulting Utilization Plan, shall become a part of any Contract T may
be awarded as the result of this Solicitation. Further, if I am awarded a Contract and T am not using Subcontractor(s) but later intend to add
Subcontractor(s), before the Subcontractor(s) is hired or begins work, I will comply with the City’s M/WBE Procurement Program and submit the
Request For Change form to add any Subcontractor(s) to the Project Manager or the Contract Manager for prior authorization by the City and
perform Good Faith Efforts (GFE), if applicable. T understand that, if a Subcontractor is not listed in my Subcontracting/Sub-Consulting
Utilization Plan, it is a violation of the City’s M/WBE Procurement Program for me to hire the Subcontractor or allow the Subcontractor to begin
work, unless I first obtain City approval of my Request for Change form. I undgtstand that, if a Subcontractor is not listed in my
Subcontracting/ Sub-Consulting Utilization Plan, it is a violation of the City’s M/WBI Procurement Program for me to hire the Subcontractor

or allow the Subcontractor to begin work, unless I first obtain City W of
1
1 A

t for Change form.
Fabian R. Castel, Vice President

4/2/19

Name and Title of Authorized Representative (Print or Type)‘ Signature/Date

Solicitation No. RFP MDD3000 Page | 1




Section 0900: SUBCONTRACTING/SUB-CONSULTING UTILIZATION FORM
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MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE)
PROCUREMENT PROGRAM

contract ub-Consulti e ntractor” ilization Form

SOLICITATION NUMBER: RFP 6300 MDD3000
SOLICITATION TITLE: ~ Waller Creek Tunnel Dewatering, Debris, and Sediment Removal

In accordance with the City of Austin’s Minority and Women-Owned Business Enterprises (M/WBE) Procurement Program (Program),
Chapters 2-9A/B/C/D of the City Code and M/WBE Program Rules, this Solicitation was reviewed by the Small and Mmoqty Business
Resources Department (SMBR) to determine if M/WBE Subcontractor/Sub-Consultant (“Subcontractor”) Goals could be applied. Due to
insufficient subcontracting/subconsultant opportunities and/or insufficient availability of M/WBE certified firms, SMBR has assigned no
subcontracting goals for this Solicitation. However, Offerors who choose to use Subcontractors must comply with the City’s M/WBE
Procurement Program as described below. Additionally, if the Contractor seeks to add Subcontractors after the Contract is awarded, the
Program requirements shall apply to any Contract(s) resulting from this Solicitation.

Instructions: L .
1) Offerors who do not intend to use Subcontractors shall check the “NO” box and follow the corresponding instructions.

b.)Offerors who intend to use Subcontractors shall check the applicable “YES” box and follow the instructions. Offers that do not include
the following required documents shall be deemed non-compliant or nonresponsive as applicable, and the Offeror’s submission
may not be considered for award.

[ NO, I DO NOT intend to use Subcontractors/Sub-consultants.
Instructions: Offerors that do not intend to use Subcontractors shall complete and sign this form below
(Subcontracting/Sub-Consulting (“Subcontractor”) Utilization Form) and include it with their sealed Offer.

[X] YES, I DO intend to use Subcontractors /Sub-consultants.
Instructions: Offerors that do intend to use Subcontractors shall complete and sign this form below (Subcontracting/Sub-
Consulting (“Subcontractor”) Utilization Form), and follow the additional Instructions in the (Subcontracting/Sub-Consulting
(“Subcontractor”) Utlization Plan). Contact SMBR if there are any questions about submitting these forms.

Offeror Information
5 N
QbR ame National Power Rodding Corp.
City Vendor ID Code NAT8306400
Physical Add
R 9810 FM 969
City, State Zip Austin, TX 78724
Phone Number 512-928-1420 Email Address | ffice@nationalpowerrodding.com
Is the Offeror EI~No
City of Austin M/WBE
AT O YEs Indicate one: [JMBE []J WBE [] MBE/WBE Joint Venture

Offeror Certification: [ understand that even though SMBR did not assign subcontract goals to this Solicitation, | will comply with the City’s M/WBE
Procurement Program iff” intend to include Subcontractors in my Offer. 1 further agree that this completed Subcontracting/Sub-Consulting
Utilization Form, and if applicable my completed Subcontracting/Sub-Consulting Utilization Plan, shall become a part of any Contract T may
be awarded as the result of this Solicitation. Further, if I am awarded a Contract and T am not using Subcontractor(s) but later intend to add
Subcontractor(s), before the Subcontractor(s) is hired or begins work, I will comply with the City’s M/WBE Procurement Program and submit the
Request For Change form to add any Subcontractor(s) to the Project Manager or the Contract Manager for prior authorization by the City and
perform Good Faith Efforts (GFE), if applicable. T understand that, if a Subcontractor is not listed in my Subcontracting/Sub-Consulting
Utilization Plan, it is a violation of the City’s M/WBE Procurement Program for me to hire the Subcontractor or allow the Subcontractor to begin
work, unless I first obtain City approval of my Request for Change form. I undgtstand that, if a Subcontractor is not listed in my
Subcontracting/ Sub-Consulting Utilization Plan, it is a violation of the City’s M/WBI Procurement Program for me to hire the Subcontractor

or allow the Subcontractor to begin work, unless I first obtain City W of
1
1 A

t for Change form.
Fabian R. Castel, Vice President

4/2/19

Name and Title of Authorized Representative (Print or Type)‘ Signature/Date

Solicitation No. RFP MDD3000 Page | 1




Section 0905: SUBCONTRACTING/SUB-CONSULTING UTILIZATION PLAN
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MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE)
PROCUREMENT PROGRAM
Subcontracti Sub-Consulti “Subcontractor”) Utilization Plan

SOLICITATION NUMBER: RFP 6300 MDD3000
SOLICITATION TITLE:Waller Creek Tunnel Dewatering, Debris, and Sediment Removal

INSTRUCTIONS: Offerors who DO intend to use Subcontractors may utilize M/WBE Subcontractox(s) or perform Good Faith efforts when
retaining Non-certified Subcontractor(s). Offerors must determine which type of Subcontractor(s) they are anticipating to use (CERTIFIED OR
NON-CERTIFIED), check the box of their applicable decision, and comply with the additional instructions associated with that particular selection.

R Iintend to use City of Austin CERTIFIED M/WBE Subcontractor/Sub-consultant(s).

Instructions: Offerors may use Subcontractor(s) that ARE City of Austin certified M/WBE firms. Offerors shall contact SMBR (512-
974-7600 or SMBRComplianceDocuments(@austintexas.gov) to confirm if the Offeror’s intended Subcontractor(s) are City of Austin
certified M/WBE and if these firm(s) are certified to provide the goods and services the Offeror intends to subcontract. If the Offeror’s
Subcontractor(s) are current valid certified City of Austin M/WBE firms, the Offeror shall insert the name(s) of their Subcontractor(s)
mto the table below and must include the following documents in their sealed Offer:

e  Subcontracting/Sub-Consulting Utilization Form (completed and signed)
e  Subcontracting/Sub-Consulting Utilization Plan (completed)

E I intend to use NON-CERTIFIED Subcontractor/ Sub-Consultant(s) 200 Gaock Bawknd fix.

Instructions: Offerors may use Subcontractors that ARE NOT City of Austin certified M/WBE firms ONLY after Offerors have first
demonstrated Good Faith Efforts to provide subcontracting opportunities to City of Austin M/WBE firms.

STEP ONE: Contact SMBR for an availability list for the scope(s) of work you wish to subcontract;

STEP TWO: Petform Good Faith Efforts (Check List provided below);

STEP THREE: Offerors shall insert the name(s) of their certified or non-certified Subcontractor(s) into the table below and must include
the following documents in their sealed Offer:

e  Subcontracting/Sub-Consulting Utilization Form (completed and signed)

e  Subcontracting/Sub-Consulting Utilization Plan (completed)

e  All required documentation demonstrating the Offeror’s performance of Good Faith Efforts (see Check List below)

GOOD FAITH EFFORTS CHECK LIST —

When usingNON—CERTIFIED Subcontractor/ Sub-consultants(s), ALL of the following CHECK BOXES MUST be completed
in order to meet and comply with the Good Faith Effort requirements and all documentation must be included in your sealed
Offer. Documentation CANNOT be added or changed after submission of the bid.

D Contact SMBR. Offerors shall contact SMBR (512-974-7600 or Wmm@m:mﬁ_gmg to obtam a hist
of City of Austin certified M/WBE firms that are certified to provide the goods and services the Offeror intends to subcontract

out. (Availability List). Offerors shall document their contact(s) with SMBR 1n the “SMBR Contact Information” table on the
following page.

D Contact M/WBE firms. Offerors shall contact all of the M/WBE firms on the Availability List with a Significant Local Business
Presence which is the Austin Metropolitan Statistical Area, to provide information on the proposed goods and services proposed
to be subcontracted and give the Subcontractor the opportunity to respond on their interest to bid on the proposed scope of work.
When making the contacts, Offerors shall use at least two (2) of the following communication methods: email, fax, US mail or
phone. Offerors shall give the contacted M/WBE firms at least seven days to respond with their interest. Offerors shall document
all evidence of their contact(s) including: emails, fax confirmations, proof of mail delivery, and/or phone logs. These documents
shall show the date(s) of contact, company contacted, phone number, and contact person.

Solicitation No. RFP MDD3000 Page | 1



MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE)
PROCUREMENT PROGRAM
Subcontracti Sub-Consulti “Subcontractor”) Utilization Plan

SOLICITATION NUMBER: RFP 6300 MDD3000
SOLICITATION TITLE:Waller Creek Tunnel Dewatering, Debris, and Sediment Removal

D Follow up with responding M/WBE firms. Offeror shall follow up with all M/WBE firms that respond to the Offeror’s request.
Offerors shall provide written evidence of their contact(s): emails, fax confirmations, proof of mail delivery, and/or phone logs.
These documents shall show the date(s) of contact, company contacted, phone number, and contact person.

D Advertise. Offerors shall place an advertisement of the subcontracting opportunity in a local publication (i.e. newspaper, minority
or women organizations, or electronic/social media). Offerors shall include a copy of their advertisement, including the name of
the local publication and the date the advertisement was published.

[0 Usea Community Organization. Offerors shall solicit the services of a community organization(s); minority persons/women
contractors’/trade group(s); local, state, and federal minority persons/women business assistance office(s); and other organizations
to help solicit M/WBE firms. Offerors shall provide written evidence of their Proof of contact(s) include: emails, fax confirmations,
proof of mail delivery, and/or phone logs. These documents shall show the date(s) of contact, organization contacted, phone
number, email address and contact person.

Solicitation No. RFP MDD3000 Page | 2




MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE)
PROCUREMENT PROGRAM
Subcontracting/Sub-Consulting (“Subcontractor™) Utilization Plan

SOLICITATION NUMBER: RFP 6300 MDD3000
SOLICITATION TITLE:Waller Creek Tunnel Dewatering, Debris, and Sediment Removal

(Offerors may duplicate this page to add additional Subcontractors as needed)

Subcontractor/Sub-consultant

City of Austin Certified [X] MBE [[] WBE Ethnic/Gender Code: ] NON-CERTIFIED
Company Name Guerra Underground, LLC

Vendor ID Code V00000911255

Contact Person Art Guerra Phone Number: 512-454-4450
Additional Contact Info Fax Number: E-mail art@guerra underground_com
Amount of Subcontract $

List commodity codes &

description of services Labor

Justification for not utilizing a

certified MBE/WBE

Subcontractor/Sub-consultant

City of Austin Certified [ MBE [X] WBE Ethnic/Gender Code: [0 NON-CERTIFIED

Company Name DFW Infrastructure, Inc.

Vendor ID Code DFW8307726

Contact Person Donna Brown Phone Number: 888-739-9070
Additional Contact Info Fax Number: g47_887-5078 E-mait donna@dfwinfrastructure.com
Amount of Subcontract %

List commodity codes &

description of services Labor
Justification for not utilizing a
certified MBE/WBE
SMBR Contact Information
SMBR Contact Name Contact Date Means of Contact Reason for Contact
[ Phone
OR
[ Email

FOR SMALL AND MINORITY BUSINESS RESOURCES DEPARTMENT USE ONLY:

Having reviewed this plan, I acknowledge that the Offeror [ ] HAS or [ | HAS NOT complied with these
instructions and City Code Chapters 2-9A/B/C/D, as amended.

Reviewing Counselor Date

I have reviewed the completing the Subcontracting/Sub-Consultant Utilization Plan and [ ] Concur [ ] Do Not

Concur with the Reviewing Counselor’s recommendation.

Director/Assistant Director or Designee Date

Solicitation No. RFP MDD3000 Page | 3




MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE)

PROCUREMENT PROGRAM

Subcontracting/Sub-Consulting (“Subcontractor™) Utilization Plan

SOLICITATION NUMBER: RFP 6300 MDD3000
SOLICITATION TITLE:Waller Creek Tunnel Dewatering, Debris, and Sediment Removal

(Offerors may duplicate this page to add additional Subcontractors as needed)

Subcontractor/Sub-consultant

City of Austin Certified

[0 MBE [X] WBE Ethnic/Gender Code: ] NON_CERTIFIED

Company Name

Baer Engineering & Environmental Consulting, Inc.

Vendor ID Code

BAE7086810

Contact Person

Therese Baer Phone Number: 512-453-3733

Additional Contact Info

Fax Number 512-453-3316 Emal thaer@baereng.com

Amount of Subcontract

$

List commodity codes &
description of services

Safety Consultants

Justification for not utilizing a
certified MBE/WBE

Subcontractor/Sub-consultant

City of Austin Certified

[ MBE [] WBE Ethnic/Gender Code: [X] NON-CERTIFIED

Company Name Holt/Caterpillar
Vendor ID Code
Contact Person Bana Dominick Phone Number: 512-282-201

Additional Contact Info

Fax Number: E-mall pana.dominick@holtcat.com

Amount of Subcontract

$

List commodity codes &
description of services

Generators

Justification for not utilizing a
certified MBE/WBE
SMBR Contact Information
SMBR Contact Name Contact Date Means of Contact Reason for Contact
[ Phone
OR
[ Email

FOR SMALL AND MINORITY BUSINESS RESOURCES DEPARTMENT USE ONLY:

Having reviewed this plan, I acknowledge that the Offeror [ ] HAS or [ | HAS NOT complied with these

instructions and City Code Chapters 2-9A/B/C/D, as amended.

Reviewing Counselor

Date

I have reviewed the completing the Subcontracting/Sub-Consultant Utilization Plan and [ ] Concur [ ] Do Not

Concur with the Reviewing Counselor’s recommendation.

Director/Assistant Director or Designee

Date

Solicitation No. RFP MDD3000 Page | 3




MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE)
PROCUREMENT PROGRAM
Subcontracting/Sub-Consulting (“Subcontractor™) Utilization Plan

SOLICITATION NUMBER: RFP 6300 MDD3000
SOLICITATION TITLE:Waller Creek Tunnel Dewatering, Debris, and Sediment Removal

(Offerors may duplicate this page to add additional Subcontractors as needed)

Subcontractor/Sub-consultant

City of Austin Certified [JMBE [[JWBE Ethnic/Gender Code: [x] NON-CERTIFIED
Company Name Austin Crane Service

Vendor ID Code V00000941775

Contact Person Kurt Timmons Phone Number: 512-452-4400

Additional Contact Info Fax Number: E-mail

Amount of Subcontract $

List commodity codes &

description of services Crane Services

Justification for not utilizing a
certified MBE/WBE

Subcontractor/Sub-consultant

City of Austin Certified [ MBE [] WBE Ethnic/Gender Code: [x] NON-CERTIFIED

Company Name

Mining Equipment Ltd

Vendor ID Code V00000927953

Contact Person

Geoffrey Clements Phone Number: 970-259-0412

Additional Contact Info Fax Number: E-mail-
Amount of Subcontract %
iiii';‘i‘ﬂf;i‘iii 5 0314017: Ventilation Fans
Justification for not utilizing a
certified MBE/WBE
SMBR Contact Information
SMBR Contact Name Contact Date Means of Contact Reason for Contact
[ Phone
OR
[ Email

FOR SMALL AND MINORITY BUSINESS RESOURCES DEPARTMENT USE ONLY:

Having reviewed this plan, I acknowledge that the Offeror [ ] HAS or [ | HAS NOT complied with these
instructions and City Code Chapters 2-9A/B/C/D, as amended.

Reviewing Counselor Date

I have reviewed the completing the Subcontracting/Sub-Consultant Utilization Plan and [ ] Concur [ ] Do Not

Concur with the Reviewing Counselor’s recommendation.

Director/Assistant Director or Designee Date

Solicitation No. RFP MDD3000 Page | 3




MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE)
PROCUREMENT PROGRAM
Subcontracting/Sub-Consulting (“Subcontractor™) Utilization Plan

SOLICITATION NUMBER: RFP 6300 MDD3000
SOLICITATION TITLE:Waller Creek Tunnel Dewatering, Debris, and Sediment Removal

(Offerors may duplicate this page to add additional Subcontractors as needed)

Subcontractor/Sub-consultant

City of Austin Certified [JMBE [[J]WBE Ethnic/Gender Code: [x] NON-CERTIFIED
Company Name United Rentals

Vendor ID Code REN7164345

Contact Person Justin Hackler Phone Number: 512-442-1600

Additional Contact Info Fax Number: E-mail

Amount of Subcontract $

List commodity codes &
description of services

Equipment Rental

Justification for not utilizing a
certified MBE/WBE

Subcontractor/Sub-consultant

City of Austin Certified [ MBE [] WBE Ethnic/Gender Code: [X] NON-CERTIFIED

Company Name Asero

Vendor ID Code ASE7002695

Contact Person Phone Number: 512-389-2131
Additional Contact Info Fax Number: E-mail-
Amount of Subcontract %
Hsteommotity cojen & 91485: Welding (if needed)
description of services
Justification for not utilizing a
certified MBE/WBE
SMBR Contact Information
SMBR Contact Name Contact Date Means of Contact Reason for Contact
[ Phone
OR
[ Email

FOR SMALL AND MINORITY BUSINESS RESOURCES DEPARTMENT USE ONLY:

Having reviewed this plan, I acknowledge that the Offeror [ ] HAS or [ | HAS NOT complied with these
instructions and City Code Chapters 2-9A/B/C/D, as amended.

Date

Reviewing Counselor

I have reviewed the completing the Subcontracting/Sub-Consultant Utilization Plan and [ ] Concur [ ] Do Not

Concur with the Reviewing Counselor’s recommendation.

Director/Assistant Director or Designee Date

Solicitation No. RFP MDD3000 Page | 3




MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE)
PROCUREMENT PROGRAM
Subcontracting/Sub-Consulting (“Subcontractor™) Utilization Plan

SOLICITATION NUMBER: RFP 6300 MDD3000
SOLICITATION TITLE:Waller Creek Tunnel Dewatering, Debris, and Sediment Removal

(Offerors may duplicate this page to add additional Subcontractors as needed)

Subcontractor/Sub-consultant

City of Austin Certified [JMBE [[]WBE Ethnic/Gender Code: [x] NON-CERTIFIED

Company Name Electro Mechanical Services

Vendor ID Code

Contact Person Phone Number: 212-312-0088

Additional Contact Info Fax Number: E-mail

Amount of Subcontract $

List commodity codes &
description of services Electrical Wi ring

Justification for not utilizing a
certified MBE/WBE

Subcontractor/Sub-consultant

City of Austin Certified [ MBE [JWBE Ethnic/Gender Code: [x] NON-CERTIFIED

Company Name Godwin/Xylem

Vendor ID Code

Contact Person Brandon Ramsey Phone Number: 210-978-2791

Additional Contact Info Fax Number: E-mail: Brandon_Ramsey@xyleminc_com
Amount of Subcontract %

List commodity codes &
description of services

Equipment Rental

Justification for not utilizing a
certified MBE/WBE
SMBR Contact Information
SMBR Contact Name Contact Date Means of Contact Reason for Contact
[ Phone
OR
[ Email

FOR SMALL AND MINORITY BUSINESS RESOURCES DEPARTMENT USE ONLY:

Having reviewed this plan, I acknowledge that the Offeror [ ] HAS or [ | HAS NOT complied with these
instructions and City Code Chapters 2-9A/B/C/D, as amended.

Reviewing Counselor Date

I have reviewed the completing the Subcontracting/Sub-Consultant Utilization Plan and [ ] Concur [ ] Do Not

Concur with the Reviewing Counselor’s recommendation.

Director/Assistant Director or Designee Date

Solicitation No. RFP MDD3000 Page | 3
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SECTION 0600A - COST PROPOSAL SHEET
CITY OF AUSTIN
WALLER CREEK TUNNEL SEDIMENT REMOVAL

SOLICITATION NO.: RFP 7500 PAT1003

Special Instructions: Offerors must use this Price Sheet to submit pricing. Be advised that altering the Price Sheet or taking exceptions to any portion of the solicitation may jeopardize acceptance of your Offer.

The quantities noted below are estimates and not a guarantee of actual volume. The City reserves the right to purchase more or less of these quantities as may be required during the Contract Term. Quantities
will be as needed.

The purpose of this cost proposal sheet is for evaluation purposes only. The quantities noted below are estimates and not a guarantee of actual tasks, work, or quantities. The City does not guarantee the
purchase of the tasks listed. Actual tasks may be more or less.

Failure to respond to each section of this bid sheet may result in disqualification of your bid.

CATEGORY 1 - Tunnel Dediment and Debris Removal Tasks

The rates listed below shall include all charges for labor, administrative, overhead, per diem, and transportation costs including travel time, mileage and fuel costs. These expenses shall be included in the rates
provided and shall not be paid separately.

A bid of "0" (zero) will be interpreted by the City as a no-charge item and the City will not expect to pay for that item. A bid of "no bid" will be intrepreted by the City that the proposer does not wish to bid on that
item. .

ESTIMATED
ITEM NO. ITEM DESCRIPTION QUANTITY PER UNIT UNIT PRICE EXTENDED PRICE
TUNNEL CLEANING

1.1 Mobilization - inclusive of moving and removing all equipment, personel, and material to the worksite 1 LS $550,000.00 $550,000.00

12 Crane Services - incluvise of all crane related cost including equipment rental, accessories, and 8 Per Week $18,766.25 $150,130.00
operator fees
Pumping - inclusive of all cost related to pumping including, equipment, filtration compontents,

13 accessorires, fuel, and personnel time 8 Per Week $19,185.53 $153,484.24
Sediment Removal - incluvise of all components required to adequately remove debris and sediment,

14 hauling and disposal of all material. 3000 Tons $176.67 $530,010.00

SUBTOTAL - CATEGORY 1 = $1,383,624.24

CATEGORY 2 - NON-SPECIFIED ITEMS (Pricing for this Category will not be used to determine award.)

The items below are not considered part of normal operations for removing debris and sediment from Waller Creek Tunnel however may be utilized after a significant rain or flooding event.

ITEM NO. ITEM DESCRIPTION UNIT UNIT PRICE
21 Emergency Mobilizaiton - inclusive of moving and removing all equipment, personel, and material to the worksite with less than two (2) LS $650,000.00
weeks notice.
SUBTOTAL - CATEGORY 2 = $650,000.00

Section 0600 - Price Sheet Page 1 of 2



SECTION 0600A - COST PROPOSAL SHEET
CITY OF AUSTIN
WALLER CREEK TUNNEL SEDIMENT REMOVAL

SOLICITATION NO.: RFP 7500 PAT1003

TOTAL EXTENDED PRICE FOR CATEGORIES 1 TO2=| $2,033,624.24

Section 0600 - Price Sheet Page 2 of 2



2500 West Arthington Street
Chicago, IL 60612

NATIONAL POWER RODDING SR
(312) 666-5810

A Carylon Company www.nationalpowerrodding.com

STATEMENT OF EXPERIENCE

National Power Rodding Corporation, incorporated in the State of Illinois, and located at 2500
W. Arthington Chicago, IL 60612 with a satellite office in Austin, Texas has been in the
Municipal and Industrial sewer cleaning, maintenance and manhole rehabilitation business since
October 1949. We have performed extensive services throughout the country and in several

foreign countries.

National Power Rodding Corporation was a pioneer in the development and use of closed circuit

television equipment for the internal inspections of sewers.

Our work with closed circuit television equipment was applied to the internal pressure chemical
grouting of leaking sewer joints, manholes and other structures; a service that we have performed

for more than 70 years.




2500 West Arthington Street
Chicago, IL 60612

NATIONAL POWER RODDING &5 cec oo

A Carylon Company www.nationalpowerrodding.com

RESUME
WILLIAM T. KREIDLER

William Kreidler graduated in 1991 with a bachelor’'s degree in Accounting from the University of lllinois,
Chicago. He obtained his CPA certificate in May 1991 and worked in public accounting for five years before
joining National Power Rodding Corporation.

Since joining National Power Rodding Corp., Bill has worked on streamlining operations and developing
new and innovative approaches to project management. In addition to his responsibilities at National Power
Rodding Corp., he became President to our sister company, Select Environmental Services, Inc. in Florida

in 2009.

General Manager
Vice President
President

Responsible for:

Recent projects include:

$7,600,000

1995-1997
1997-2014
2014 - Present

* Project Oversight

» Contract Expedition

+ Sales

* Human Resources

* Administration

* Finance

» Working directly with government, engineering firms and contractors to
ensure successful and timely completion of contracts.

City of Austin

Wastewater Line Relay and Spot Repair $10,400,000
Responsibilities including planning and overseeing contract according to
deadlines and within budget, including acquiring resources and
coordinating the efforts of City and superintendent and subcontractors and
consultants in order to deliver project according to plan. Overseeing quality
control throughout contract. This contract included wastewater line repairs
and installations and adjustments of new manholes.

City of Austin
Annual Service Agreement for Manhole Rehab

Responsibilities including planning and overseeing contract according to
deadlines and within budget, including acquiring resources and
coordinating the efforts of City and superintendent and subcontractors and
consultants in order to deliver project in accordance with contract
specifications. Overseeing quality control throughout contract. This 3-
year contract included manhole rehabilitation and grouting.

Page 1 of 2



NATIONAL POWER RODDING

A Carylon Company

Certifications/Training:

City of Chicago

Cleaning and Televising $7,200,000
Responsibilities including planning and overseeing contract according to
deadlines and within budget, including acquiring resources and
coordinating the efforts of superintendent and subcontractors and
consultants in order to deliver project in accordance with contract
specifications. Overseeing quality control throughout contract. This
citywide contract included cleaning and televising sewer lines and lateral
connections and dye testing.

Northeast Ohio Regional Sewer District

Easterly Dist. Hydraulic Improvement Contract $2,900,000
Responsibilities including planning and overseeing contract according to
deadlines and within budget, including acquiring resources and
coordinating the efforts of Engineers, superintendent and subcontractors
and consultants in order to deliver project in accordance with contract
specifications. Overseeing quality control throughout contract. This
contract located in Cleveland, OH included catch basin and interceptor
sewer cleaning, including removal of roots and mineral deposits .

Northeast Ohio Regional Sewer District

Manhole Rehabilitation Contract

$1,300,000

Responsibilities including planning and overseeing contract according to
deadlines and within budget, including acquiring resources and
coordinating the efforts of Engineers, superintendent and subcontractors
and consultants in order to deliver project in accordance with contract
specifications. Overseeing quality control throughout contract. This
contract located in Cleveland, OH included manhole rehabilitation with
epoxy and cement.

Gary Sanitary District

Large Dia. Sewer Cleaning & Televising $6,000,000
Responsibilities including planning and overseeing contract according to
deadlines and within budget, including acquiring resources and
coordinating the efforts of Engineers, superintendent and subcontractors
and consultants in order to deliver project in accordance with contract
specifications. Overseeing quality control throughout contract. This 5-
year contract located in Gary, IN included cleaning, bypass pumping and
televising 20” — 132” sewers, including box sewers.

City of Chicago Sewer and Drain License
State of lllinois Commercial Pesticide Applicator
State of Florida Certified Underground Utility & Excavation Contractor

Page 2 of 2



General

2500 West Arthington Street
Chicago, IL 60612

NATIONAL POWER RODDING &5 cec oo

A Carylon Company www.nationalpowerrodding.com

RESUME
NORWOOD FITZGERALD
GENERAL SUPERINTENDENT
312-907-5669

Superintendent 1995 - Present

Duties

Safety

Responsible for safe field operations on cleaning and televising projects,
manages production, schedules, trains operators and Superintendents and
works directly with customer’s project managers.

20+ years of Safe Large Diameter Sewer Cleaning

Qualifications: Certified in:

Hazard Communication

Confined Space Entry

Respiratory Protection

Lockout/Tagout

Fall Protection

Hearing Conservation

Accident Investigation & Job Safety Analysis 40 Hour Worker Program
(Hazwoper)

8. PACP

Nk b=

Partial List of Projects:

Kenny Construction
Sewer Cleaning for lining process for City of Chicago Contracts

Northeast Ohio Regional Sewer District
Easterly District Interceptor Hydraulic Improvement Contract

Walsh Construction
Sewer Cleaning and Televising

Gary Sanitary District
Large Diameter Sewer Cleaning and Televising

City of Chicago
Cleaning and Televising — Citywide Locations

Metropolitan Water Reclamation District of Greater Chicago
Large Diameter Sewer Cleaning and Televising



NATIONAL POWER RODDING CORP.

The Environmental Protection Specialists
9810 FM 969 e Austin, TX 78724 e 512--928-1420 e Fax: 800-694-6944

RESUME
Jesse Valladares

2009-2014 Foreman

Duties: Responsible for supervision of multiple crews, including manhole
rehabilitation, cleaning and televising of sewer systems, manhole
adjustments and sewer repair

2014-Present  Superintendent

Duties: Responsible for manhole rehabilitation and adjustment contracts.
Manager of subcontractors and customers. Also responsible for
supervising and quality control of rehabilitation and repair projects

Certifications 40 Hr Hazwoper
NPRC Training Program- Confined Space Training/MSDS Hazardous
Communication, Fall Protection, Lock out/Tag Out, Respiratory
Protection, PPE, Hearing Conservation
Trench Safety Competent Person

Partial list of
Projects References:

City of Corpus Christi City-Wide Collection System In progress
1201 Leopard St. Replacement & Rehab
Corpus Christi, TX 78401 ID/IQ Procurement, Project No. E12161

Temple Williamson, 361-816-4320
Eric Gasper, LNV Engineering, 361-883-1984, Fax: 361-883-1986
egasper@Invinc.com

San Antonio Water System EARZ Small Diameter Rehab Completed
2800 US Highway 281 North Project 2014
San Antonio, Tx 78212 Contract #C-13-CD-042-MF

Jeff Andrews, 210-233-3281
jeff.andrews@saws.org

A CARYLON COMPANY




Clear Lake City Water Authority Storm Sewer Phase 22 Rehab May-13
900 Bay Area Blvd. LAN Project #120-11546-000-600 (1.01)
Houston, TX 77058

Brian Edwards, LAN , 713-821-0336, Fax: 713-266-2089

btedwards@lan-inc.com

City of Georgetown, TX EARZ VIII Wastewater Rehab Jul-13
113 E. 8th St.

Georgetown, TX 78626

Michael Newman, KPA Engineers: 512-819-9478, Fax: 254-773-6667
mnewman@kpaengineers.com

Page 2 of 2




9810 FM 969

Austin, TX 78724
NATIONAL POWER RODDING (12 5281420

A Carylon Company nationalpowerrodding.com

RESUME
Fabian R. Castel

Vice President 2016 - Present
Project Manager 1996 — 2016

Duties: Responsible for supervision of multiple crews, including manhole
rehabilitation, cleaning and televising of sewer systems, manhole
adjustments and sewer repair.

Responsible for large manhole rehabilitation and adjustment contracts.
Manager of subcontractors and customers for Texas division. Also
responsible for supervising training and quality control of all
rehabilitation and repair projects.

Certifications NACE Coating Inspector Level 1 — Certified
40 Hr Hazwoper
10 Hr Construction
NPRC Training Program- Confined Space Training/MSDS Hazardous
Communication, Fall Protection, Lock out/Tag Out, Respiratory
Protection, PPE, Hearing Conservation
Trench Safety Competent Person

Partial list of

Projects References:
City of Round Rock Parkfield Circle Culvert Rehabilitation $225,000
2008 Enterprise Dr. Completed
Round Rock, TX 78664 7/2018

Danny Halden, 512-218-6610, dhalden@roundrocktexas.gov

City of Corpus Christi City-Wide Collection System $11,000,000

Completed
1201 Leopard St. Replacement & Rehab 6/2017
Corpus Christi, TX 78401 ID/IQ Procurement, Project No. E12161

Temple Williamson, 361-816-4320
Logan Burton, LNV Engineering, 361-883-1984, Fax: 361-883-198
loganb@Invinc.com

City of Austin Waller Creek Tunnel Sediment $1,500,000
741 Trinity Street and Debris Removal Project Completed
Austin, TX 78701 CIP ID 10878.001, IFB #CLMC323A 4/2017

John Beachy, 512-974-3516, john.beachy@austintexas.gov
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| ID 5_0___;T§kﬁrpe_ - - 7 | Duration |  Start | Finish ;Preciieqesi)rs |Resource Names
1 | Mobilization and Site Walk Through 1day Thu 8/1/19 Thu 8/1/19
2 |§ COA De-Watering of Lagoon and 2 Ft of Qutlet 2days Fri8/2/19 Mon8/5/19 COA
B Shaft
3 | 3 COA Installation of LOC fence 1day Fri8/2/19 Fri 8/2/19 COA
4 Installation of fencing around the Outlet Shaft and 3 days Tue 8/6/19 Thu 8/8/19 COA
o J clean the sludge from the deck
] v Set up crane and pumps to De-Water the Outlet 4 days Thu 8/8/19  Tue 8/13/19 NPR
3 Shaft and Tunnnel to 1ft from the bottom
6 ¥ Setting Weir tanks and filter pods and piping 4 days Thu 8/8/19 Tue 8/13/19 NPR
T / Air Monitoring the Tunnnel 1dayTue 8/13/19  Tue 8/13/19 Baer Engineering
8 |§ Removing Sludge from the outlet Shaft opening and 21 days Wed Wed 9/11/19 NPR
] Tunnel 8/14/19
9 ] ¥ Post TV the Tunnel 1day Tue 9/3/19 Tue 9/3/19 NPR
10 | Inspections 2 daysWed 9/4/19  Thu 9/5/19 COA

11 |  De-Mobilize . _ l0days Fri9/6/19 Thuo/19/19 NPR
Task Inactive Summary External Tasks
Split oo Manual Task I |  External Milestone
Milestone ¢ Duration-only Deadline k4
Project: Project1
Date: Tue 3/26/19 Summary [F=—====="""1 Manual Summary Rollup s Progress
Project Summary f I Manual Summary === Manual Progress
Inactive Task Start-only C
Inactive Milestone Finish-only |
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Project: Project1
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Task I Inactive Summary [ | External Tasks

Spﬁt PORLER R R Manual Task _ External Milestone &

Milestone L Duration-only SN Deadline 4
Project: Project1
Date: Tue 3/26/19 Summary """ Manual Summary Rollup s Progress

Project Summary J— [ Manual Summary ===  Manual Progress

Inactive Task Start-only 1

Inactive Milestone Finish-only ]
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A‘. NATIONAL POWER RODDING

W,/ A Carylon Company
sy

9810 FM 969
Austin, TX 78724

(512) 928-1420

www.nationalpowerrodding.com

WBENC

Waller Creek Tunnel Dewatering, Sediment and Debris Removal

STAFF TO BE UTILITIZED

RFP No. 6300 MDD3000

NPR Management
Fabian Castel
Norty Fitzgerald
Jesse Valladares

NPR Employees
Tod Chapin

Ray Wolfe
Konrad Tarnowski
Timothy Rodriguez

Guerra

Underground
Fulgensio Serrano

DFW

Juan Muniz
David Gomez
John Hernandez
Fabian Castel Jr.



Waller Creek Tunnel Sediment and Debris Removal Project

Significant Rain Event Response

In the event of a significant rain fall (1/4” or more over a 24 hr. period or the Owner declares
one} while the Waller Creek Tunnel Sediment and Debris Removal Project is on going the
following step will be taken to remove all equipment and personnel from WCT (Waller Creek
Tunnel) to the elevation of 432 MSL.

The PM/Superintendents will monitor the weather from an App (The Weather Channel App) on
their phones and set the App to alert for a potential rain event.

An estimated time to removal the list of equipment below is still unknown at this time. We
anticipate being able to get the equipment out within a 4-6 hour timeframe.

e Removal of the two fans at Waterloo Park and 4" Street out of WCT

e Removal of 3 T 650 Bobcats from WCT

e Removal of a 65T crane

e Removal of box truck that will serve as a office for the Safety Officer from the Lagoon
landing

e Removal of 1-6” DV150 pump from the Lagoon landing

e Drive the 3- Vac Trucks out of the Lagoon landing

Equipment that will stay on the Lagoon Landing

e 3-weir Tanks

e 4- Bag Filters

e All the piping

e 3- 8" electric submersible pumps

e Fencing around the Outlet Shaft

e Temporary fencing around the LOC



WALLER CREEK TUNNEL

SEDIMENT AND DEBRIS REMOVAL PROJECT

HEALTH AND SAFETY PLAN
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Prepared for:

NATIONA
POWER ROOOIR

CORP.

ol

@ Prepared by:

Baer Engineering and Environmental Consulting, Inc.
7756 Northcross Drive, Suite 211, Austin, Texas 78757
Phone: 512.453.3733 Facsimile: 512.453.3316 Toll Free: 800.926.9242

MARCH 25, 2019

NATIONAL
i-"qif\iét’-i ROODOING

CORP.



National Power Rodding: 172008-8b.020 March 25, 2019
Health and Safety Plan Pagei

This plan is designed to accompany the National Power Rodding Corporation (NPR) corporate
Health and Safety Manual. This Project HASP will be revised as additional information
becomes available.

Contents
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National Power Rodding: 172008-8b.010
Health and Safety Plan

1.0 PROJECT SUMMARY

11 Statement of Work

National Power Rodding (NPR) will dewater the Waller Creek Tunnel, remove stranded wildlife,
remove accumulated sediment, and dispose of the sediment in accordance with applicable laws
and regulations. The purpose of this cleaning activity is to facilitate tunnel inspection by the City
of Austin (COA).

Safety

o In order to complete the project safely and in accordance with the specification, NPR will
draft and implement a Health and Safety Plan (HASP) prior to meetings with the COA.

o NPR will maintain a Safety Officer on site every day that tunnel-entry is planned.

o Real-time air-monitoring will be conducted using MultiRAE (or equivalent) gas monitors.
These will include personnel monitors and area monitors.

o  Tunnel workers will have escape packs available at all times.

o Communication will be established by radio for all entrants with personnel on the
surface.

o The site will be treated as a Permit-Required Confined Space.

Dewatering, Securing the Limits of Construction (LOC), and Ventilation
Day 1 through 14

o Install temporary fencing around the LOC.

o Dewater the 1st tier of the tunnel (the lagoon).

o Install fencing around the 42-foot diameter shaft. Fencing will be secured to 4,000 Ib.
road plates. Plates will also have welded anchors to provide tie-offs for fall protection
during work in the pipe.

o Set up discharge and filtration system.

o Dewater the 42-foot diameter outlet pipe.

Tunnel Entry

Day 15
o Initiate atmospheric monitoring.

o  Conduct initial assessment of tunnel conditions. Crew will have 30 minute escape packs
in the event that the atmosphere become unstable.
Aquatic Life
Day 16 through 20
o Once the water has been lowered to a level that is sufficient, aquatic wildlife (if present)
will be removed from the tunnel and placed in Lady Bird Lake.
Sediment and Debris Removal

Day 20-42

o Pump water down to lowest level
o  Set bobcats into tunnel.
o Clean floor using squeegee attachments.
o  Push debris to the outlet
o Load out debris and sediment through the outlet, using a three-yard container, hoisted
by crane to the surface.
o Use vacuum trucks to remove debris from bottom of the tunnel at the outlet..
o Dispose of the waste.
Inspection
Day 42-56
o The tunnel will be inspected by COA personnel.
Demobilize
Day 57-70

o Remove equipment from the tunnel and lagoon areas.

ENATIONAL
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1.2 Project Contacts

NAME COMPANY/ROLE | EMAILL TELEPHONE

John Beachy City of Austin John.Beachy@austintexas. | Phone: 512.974.3516
Project Manager gov Cell: 512.699.8630

Ramesh City of Austin Ramesh.Swaminathan@a | Phone: 512.974.3561

Swaminathan Managing Engineer ustintexas.gov

Pete Casares City of Austin Pete.Casares@austintexas | Phone: 512.974.2567

WCT Maintenance Supervisor

.gov

Fabian Castel

National Power Rodding
Project Manager

FCastel@nationalpowerrod

ding.com

Phone: 512.928.1420
Phone: 1.800.621.4342
Mobile: 312.907.0669

Bill Kreidler National Power Rodding BKreidler@nationalpowerr | Phone: 312.666.7292
Contract Oversight odding.com Cell: 312.907.1250

Other site National Power Rodding

personnel

Norwood National Power Rodding nortyfizgerald@nationalpo | Phone: 312.666.7292

Fitzgerald Superintendent werrodding.com Cell: 312.907.5669

Jesse Valladares

National Power Rodding
Superintendent

Jvalladares@nationalpowe
rrodding.com

Phone: 312.666.7292
Cell: 512.658.2871

Tyler Georger

Rain for Rent

TGEORGER@rainforrent.c
om

Office: 210.648.4006
Cell: 210.602.8887

John Coombs

Crane Superintendent

john@austincrane.com

Office: 512-452-4400 |
Cell: 512-944-4512

Craig M, Stewart

Equipment Operator

Rosemary Wyman | Baer Engineering rwyman@baereng.com Office: 512.453.3733
Cell: 512.585.0176
Mark Sloop Baer Engineering msloop@baereng.com Office: 512.453.3733

Cell: 813.7671685

Leilani Williams

Baer Engineering

Iwilliams@baereng.com

Office: 512.453.3733
Cell: 832.795.7745

Eric Tazawa

Baer Engineering

etazawa@baereng.com

Office: 512.453.3733
Cell: 504.301.7091

Jerry Morford, CIH

Baer Engineering

imorford@baereng.com

Office: 512.453.3733
Cell: 512.659.5287

Captain Randy
Hazelrig

Office of Special Operations &
Homeland Security
Austin Fire Department

Office: 512.974.4168

Battalion Chief
Randell Nations

Austin Fire Department
Special Operations B6-C

Cell: 512.750.5864

Larry D. Jantzen,
MEP

Division Chief

Office of Special Operations
and Homeland Security
Austin Fire Department

Office: 512.974.4104
Cell: 512.587.5334

NATID NAL
POWER RODDING
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1.3 Work Location
The project location is shown on the map below, along with a close-up view of the planned
equipment setup at the outlet:

T .
)|

Source: City of Austin Watershed Protection https://www.flickr.com/photos/82835172@N02/20289764125/in/photostream/

Schematic site diagram:

%Oyl

Legend
Water Treatment
Bypass Filter — direct Outlet Structure
i discharge to Lad
Weir Tank ! g y 5'%12' — 4K Ib
Bird Lake
Road Plates
6" Pump . 6’ Cyclone Fence
. (posts welded to
Filter Pod D Road plates)
P.ower Supply o 60 Ton Crane
Line -
. Jetter/Vacuum
Pipe ,J Truck
300 KW Generator
Outlet Structure i Submersible
Lady Bird Lake ump
v vV
Discharge to Lady Bird Lake

POWER RODDING
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The chain of command and communication is as follows:

City of Austin
Project Manager

National Power Rodding
Bill Kreidler
CONTRACT OVERSIGHT

/N

Baer Engineering and
Environmental Consulting
Jerry Morford
Rosemary Wyman
SAFETY PROFESSIONALS

—— PROJECT MANAGER

o

'E!AI,' ONAL
POWER RODODOING

CDRP

National Power Rodding
Fabian Castel

Baer Engineering

and Environmental Consulting, Inc.

Baer Engineering and
Environmental Consulting
Mark Sloop
Eric Tazawa
Leilani Williams
GAS MONITORING TECHNICIANS AND
ENTRY SUPERVISORS

NATIONAL
POWER ROOOING

CORP.
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SITE NAME:

1. Tunnel Outlet Address:
2. Tunnel Inlet Address:

Medical and Emergency Contacts

WALLER CREEK TUNNEL

SEDIMENT AND DEBRIS REMOVAL PROJECT
74 Trinity Street, Austin, Texas

500 E 12th St, Austin, TX 78701

March 25, 2019
Page 5

Emergency Number:

911

Fire Department:

911 Emergency

Local Police:

911 Emergency, 311 Non-Emergency

State Police:

512.424.2000

Ambulance:

911 Emergency

Hospital Name:

University Medical Center Brackenridge
512.324.7000

Hospital Location:

601 East 15th Street, Austin, TX 78701

Poison Control Center:

800.222.1222

OSHA:

800.321.6742

Regional EPA:

214.665.6444

EPA Emergency Response Team:

908.321.6660

National Response Center 800.424.8802
Centers for Disease Control: 404.488.4100
Chemtrec: 800.424.9555

TCEQ Regional Office:

512.239.2507

A map, showing the location of the Site and the nearest hospital (University Medical Center

Brackenridge) is on the following page.

Directions from the Tunnel Outlet Site:

Turn right onto E. 5™ Street.

Turn right onto E. 15" Street.

arwbdE

NATID NAL

Go north on Trinity Street towards E. Cesar Chavez Street.
Take the second left onto Red River Street.

Brackenridge Hospital is on the right.
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Route to Hospital
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2.0 PRIMARY TASKS
The primary tasks for this project are:

2.1 Site Preparation — Securing the LOC

Including:

Primary job site is the outlet lagoon (Outlet);

o Secondary job sites include the inlet area (Inlet) and the 4" Street weir (Weir);
o Designation of work area around the Inlet and Outlet locations; and

o Installation of LOC fencing and job signage.

O

2.2 Dewatering, Securing the Limits of Construction (LOC), and Ventilation

Day 1 through 14

o Dewater the lagoon using a Six-inCh | gutiet Structure

diesel pump (DV150) with a 2200 Notto Scale

GPM capacity. Water will be

discharged into Lady Bird Lake.

Lagoon will be dewatered to an

elevation between two and four feet

below the lip of the outlet pipe
entering the lagoon.

o Place 5x12’ (4,000 Ib) steel road

plates around the tunnel inlet, as

shown arranged in the figure at right, Plates Lagoon
around the outlet pipe.
o Weld fence posts to the road plates Fence
and install a fence around the outlet
pipe. This fence will be secured to Etgmpéﬂ_ef}tto be
the welded posts. O rea
o As shown in the series of photographs —

below, each road plate has two lifting
points that are used for moving the plate.

oy FILES, T

Reinforcing weld around ?
penetration point -

&£

o Each lifting point comprises a fully-penetrating hole with a reinforcing weld. A lifting
hook is bolted into the hole and two points are used to hoist the plate.

o The site configuration is such that there are no tie-off points around the shaft. Project
constraints prevent drilling or otherwise modifying the surface to create safe anchorage.
Consequently, NPR will use the lifting hooks as tie-off points for fall-protection, once the
plates and fencing have been installed. Until the fencing is complete, the tunnel will
contain water. This will provide fall-protection until the other system is ready.

NATIONAL
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2.3

Day 15

2.4

There will be a friction point on the fall-protection line where it goes over the lip of the
road plate and shaft edge. Once the rubbing/failure hazard of this location is evaluated,
the line will be reinforced, if necessary. This evaluation cannot be made until the lagoon
is drained.

29 CFR 81926.104(b) states that lifelines shall be secured above the point of operation
to an anchorage or structural member capable of supporting a minimum dead weight of
5,400 pounds.

o As stated earlier, it is not technically feasible to secure a line above the work
area.

o Each steel plate weighs approximately 4,000 Ibs. These will be welded together
by the safety fence, creating an effective dead weight support much greater than
necessary.

During placement of the plates and welding of the posts, workers will be protected from
the drowning hazard in the outlet pipe through the use of on-demand inflatable life vests.
Once the fencing and fall-protection anchors are in place, dewater the 42-foot diameter
shaft using three eight-inch electrical pumps. Water will be discharged into Lady Bird
Lake at 3,000 GPM per pump.

Set three 18,000-gallon weir open-top tanks and four bag filters to captureffilter
discolored or silty water prior to discharge in Lady Bird Lake.

Set two 25,000 CFM fans on containment pallets, inside the tunnel: one at the inlet at
Waterloo Park and the other at the 4th Street weir. Power cables will be dropped from
the surface at those locations. These fans will be used to pull air through the tunnel and
provide ventilation for the workers. If it is determined that ventilation is not necessary,
the fans will be turned off and removed.

Permit-Required Confined Space

Tunnel Entry A confined space that:
1. Contains or has a potential to contain a

. . hazardous atmosphere;
The tunnel meets the definition of a permit- | 5> contains a material that has the potential

required confined space, as defined in 29 for engulfing an entrant;
CFR 8§1910.146. 3. Has an internal configuration such that an
Atmospheric monitoring will be conducted at entrant could be trapped or asphyxiated by
all times when personnel are in the tunnel inwardly converging walls or by a floor

_p N which slopes downward and tapers to a
Each person will have a personal monitor, smaller cross-section: or
showing percent oxygen (O2), carbon | 4. Contains any other recognized serious
monoxide (CO), and hydrogen sulfide (H.S). safety or health hazard.

Free-standing monitors will be placed in the
tunnel at key locations. These units will be tied through telemetry to the Attendant at the
surface. Data from these monitors will be observed at all times when Entrants are at
work.

NPR will make the initial entry using Self-Contained Breathing Apparatus (SCBA). The
entrant team will be lowered into the tunnel, via personnel basket, suspended from a
crane. Entry will be made at the outlet.

Once the tunnel has been cleared for entry by the personnel in SCBA, future workers
are not expected to require breathing protection. The workers will have 15-45 minute
escape air packs with them at all times.

Personnel at the ends of the tunnel will be equipped with SCBA, and will make rescue if
needed.

Aquatic Life

Day 16 through 20

NATIONAL

FUVVER RUNIING



National Power Rodding: 172008-8b.020 March 25, 2019
Health and Safety Plan Page 9

o Once the water has been lowered to a level that is sufficient, aquatic wildlife (if present)
will be removed from the tunnel and placed in Lady Bird Lake.

2.5 Sediment and Debris Removal
Day 20-42

o Three diesel-powered skid-steer loaders, with exhaust scrubbers for CO, will be used in
the tunnel. The vehicles will be equipped with squeegee attachments. The concrete
floor will be cleaned using the squeegees, minimizing damage to the concrete floor of
the tunnel.

o  One skid-steer loader will be placed at the bottom of the outlet shaft to load the sediment
and/or debris into a three-yard container. This container will be lifted by crane to the
working area in the lagoon.

o Vacuum trucks, staged in the lagoon, will be used to empty the containers. The
sediment and debris will be disposed by J-V Dirt and Loam, TCEQ MSW #2310.

o Depending upon site conditions, the materials may be vacuumed directly off the bottom
of the tunnel.

2.6 Inspection
Day 42-56
o The tunnel will be inspected by COA personnel.
o NPR will provide confined space refresher training to COA personnel, upon request.
o NPR will provide ventilation, if necessary, and atmospheric monitoring during the COA
tunnel entries.

2.7 Demobilize

Day 57-70
o Once the COA has completed its work, NPR will demobilize from the site.
o This will include removing all equipment from the tunnel and lagoon areas:

Three skid-steer loaders, lifted out by crane;

One crane from the outlet shaft;

One crane from the inlet shaft;

One generator and miscellaneous equipment;

All equipment from the lagoon area;

All submersible pumps and ventilation piping (if any); and

All monitoring and communications equipment.

O O O O O O O

2.8 Evacuation Plan
Because the tunnel will be dewatered, but not sealed, there is a danger of inundation in the
case of a rain event.
o If an evacuation is needed the following pieces of equipment will be removed within 2-4
hours:
o Three skid-steer loaders from the tunnel, lifted out by crane;
o One crane from the lagoon;
o One generator with miscellaneous equipment that will be stored inside a box
truck; and
o All equipment from the lagoon area.
o Removed equipment will be placed near the outer limits of the LOC.
o The submersible pumps, weir tanks, filter pods, steel plates, fencing, and ventilation
piping (if any) will remain in place during an emergency evacuation due to a rain event.

SNATIONAL
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HAZARDS AND CONTROLS
Hazards

The hazards of tunnel entry to carry out the cleaning and facilitate inspection are:

During the initial dewatering, the water in the outlet pipe will be pumped to an
elevation from two to four feet below the bottom of the lagoon. This will allow
installation of the road plates, tie-off anchors, and fencing around the outlet, without

Drowning requiring fall protection because of an empty shaft. If a worker falls, he/she will land in
water. Workers will wear automatic inflatable-type life vests when this hazard is
present.

. A 300 KW generator will be in use to power pumps, lighting, atmospheric monitoring,

Electrical o ; X ) X -

hazards and communications equipment. Personnel will be provided with awareness training.

All equipment will be rated for use in wet conditions and will be inspected daily.

Engulfment by

A rain event, either overhead or farther upstream in the watershed, can flood the
tunnel. Consequently, work will be scheduled based on the rain forecast. In addition,
the City of Austin has a meteorological event notification system. They will notify NPR

rising water ; ; : co :
sing wate in the event of rainfall. Entry personnel will wear automatic-inflatable life vests.
Training will be provided to tunnel entrants to discuss response plans.
Fire Not expected to occur. No flammable materials should be present in the tunnel.

Hazardous and
toxic gases

Diesel-operated vehicles (an ATV, three skid-steer loaders) will be used in the tunnel.
Because CO is a normal component of diesel engine exhaust, each piece of
equipment will be fitted with an exhaust-scrubber to remove CO. Atmospheric
monitoring will be conducted for CO to document efficacy of the scrubbers.

Heat stress

Because of the time of year and the depth of the tunnel, heat stress is not expected to
be an issue. However, workers will be doing physical labor in a humid atmosphere
and can become overheated. Training will be provided on the signs to look for and
workers will maintain the buddy system when inside.

m}gztion PresSUre | ot expected to occur. Cleaning is by squeegee, not power jet.
Introduced Not expected to occur. Flow through tunnel will be minimized. If a chemical is spilled (e.g.,
. diesel fuel from bobcats), cleanup will be a priority. Level of response and PPE will depend
chemicals : . : -
upon the chemical spilled and the atmospheric conditions.
The tunnel may contain organic debris, which could lead to the development of an O
Oxygen- - L . o
~ deficient atmosphere. Although this is not expected to occur, atmospheric monitoring
deficient ; X . " )
atmosphere W!|| be conducted at al! times during tupnel entry. If low Oz conditions transpire, NPR
will stop work and ventilate and/or provide SCBA.
The presence of debris, slippery mud, and other unfavorable tunnel conditions are
hazards to be mitigated. Personnel will be provided with awareness training. Tunnel
Slio/Trio/Eall lighting will be sufficient to provide visibility for tunnel conditions. Falls over a distance
PR are not expected to occur. A guardrail fence, meeting the requirements of 29 CFR
81926.502(b) will be installed around the outlet pipe in the lagoon. Workers who
require additional fall protection will tie off to the lift points on the road plates.
Struck Heavy equipment will be in use, both in the lagoon and in the tunnel. Personnel will

by/crushing

be given awareness training to remind them of the hazards.

Guardrail Systems (general)

o Vertical height of 42 inches

Mid rail height of 21 inches

o Top rails capable of withstanding 200 pounds of pressure from any
direction

o Mid rails capable of withstanding 150 pounds of pressure from any
direction

o Rail and post diameters of 1-1/2” or more.

o

NATIONAL
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For the purposes of this project, all tunnel entry work will be classified as “permit required
confined space entry”.

3.2 Controls
Safety considerations for control of the hazards of tunnel entry will require a combination of
administrative and engineering controls.

3.2.1 DROWNING

During the initial dewatering, the water in the outlet pipe will be
pumped to an elevation from two to four feet below the bottom of
the lagoon. This will allow installation of the road plates, tie-off
anchors, and fencing around the outlet, without requiring fall
protection because of an empty shaft. If a worker falls, he/she
will land in water. Woarkers will wear life vests, equivalent to the
one shown at right, when this hazard is present. This type of life
vest uses automatic inflation and will automatically self-right most
wearers within seconds of water entry.

3.2.2 ELECTRICAL HAZARDS
Contact with energized electrical equipment can result in serious injury or death.

o Personnel utilizing items of machinery on site shall ensure that the items are properly

guarded, maintained, and operated.

o Use of GFCI circuits is required.

o All powered equipment and hand tools must be inspected daily to ensure proper
grounding and insulation.
A 300 KW generator will be in use to power pumps, lighting, atmospheric monitoring,
and communications equipment.
Personnel will be provided with awareness training.
All equipment will be rated for use in wet conditions and will be inspected daily.
End of crane booms will not come within 20 feet of known energized power lines.
Use of equipment that is not intrinsically safe (designed for used in explosive
atmospheres) will be strictly controlled.
3.2.3 ENGULFMENT BY RISING WATER
A rain event, either overhead or farther upstream in the watershed, can flood the tunnel.
Protection from storm water surges will require close coordination with utility operators and
weather services. Work will be scheduled based on the rain forecast. In addition, the City of
Austin has a meteorological event notification system. They will notify NPR in the event of
rainfall. Entry personnel will wear automatic-inflatable life vests. Training will be provided to
tunnel entrants to discuss response plans.
3.2.4 FIRE
A fire is unlikely to occur in the saturated environment of the tunnel. Flammable gases and
other materials should not be present.

o If chemicals (e.g., for cleaning) are used in the tunnel, they will be controlled by proper
use.
No chemical storage will be maintained in the tunnel.
Atmospheric monitoring will be continuous while personnel are at work.
Conditions in the tunnel will be monitored prior to entry.
Motor-driven equipment will be properly maintained.
No fueling will occur inside the tunnel.
Dry chemical, foam, or carbon dioxide fire extinguishers must be readily available during all
work activities.

o

O O O O

O O O O O O
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o A fire watch will be maintained when hot work, such as cutting or brazing, is being done.
(Note: This activity is not anticipated.)
3.2.5 HAZARDOUS AND TOXIC GASES
Diesel-operated vehicles (an ATV, three skid-steer loaders) will be used in the tunnel. Because
CO is a normal component of diesel engine exhaust, and CO presents a hazard:
o Each piece of equipment will be fitted with an exhaust-scrubber to remove CO.
o Continuous atmospheric monitoring will be conducted for CO to document efficacy of the
scrubbers.
Gas detection equipment will have audible and visual alarms.
Personnel will have 15 to 45 minute escape air packs.
Communication between personnel will be maintained at all times.
Tunnels will be ventilated, as needed.
o See Action Levels Table (section 8.3) with alarm points and response actions listed.
3.2.6 HEAT STRESS
Because of the time of year and the depth of the tunnel, heat stress is not expected to be an
issue. However, workers will be doing physical labor in a humid atmosphere and can become
overheated.
o Training will be provided on heat stress.
Workers will maintain the buddy system when inside.
Breaks will be scheduled, based on tunnel conditions.
The Buddy System will be used at all times.
Aboveground, shaded areas equipped with fans must be available for rest breaks.
Adequate fluids will be available at all times.
Medical monitoring may be necessary to ensure that a person has recovered and
may continue to work.
3.2.7 HIGH PRESSURE INJECTION
This hazard is not applicable to the Waller Creek Tunnel project. No pressure washers will be in
use. Work will be performed using squeegees.
3.2.8 INTRODUCED CHEMICALS
Chemicals brought into the tunnels as part of the cleaning activities may introduce hazards to
the work areas. A copy of the Material Safety Data Sheet (MSDS) for each chemical that will be
used must be available on site during all working hours. Atmospheric monitoring will be in place
to identify problems. If an unknown chemical is present, work can be halted until the location
and magnitude of the contaminant are known.
3.2.9 OXYGEN DEFICIENT ATMOSPHERE
The tunnel may contain organic debris, which could lead to the development of an O, deficient
atmosphere. Although this is not expected to occur, atmospheric monitoring will be conducted
at all times during tunnel entry. If low O conditions transpire, NPR will stop work and ventilate
and/or provide SCBA. Tunnel entrants will be equipped with multi-gas meters that include
oxygen detectors. See Action Levels Table (Section 8.3) for alarm points and response
actions listed.
3.2.10 SLIP/TRIP/FALL
The presence of debris, slippery mud, and other unfavorable tunnel conditions are hazards to
be mitigated.
o Personnel will be provided with awareness training.
o Tunnel lighting will be sufficient to provide visibility for tunnel conditions.
o A guardrail fence, meeting the requirements of 29 CFR 81926.502(b) will be installed
around the outlet pipe in the lagoon.
o Personnel needing to work inside the guardrails or barricades will be required to wear an
independent fall arrest system, properly tied off to the lift points on the road plates.

SNATIONAL
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o Workers in personnel baskets will wear full-body harness hooked to a designated tie-off
point in the basket.
3.2.11 STRUCK BY AND CRUSHING HAZARDS
Heavy equipment will be in use, both in the lagoon and in the tunnel.
o Personnel will be given awareness training to remind them of the hazards.
o Hazards will be controlled by close communications between entrants, the attendant, the
crane operator, and equipment operators in the tunnel.
o A safe work zone will be established and delineated.
o Moving equipment will not be allowed to operate in the aboveground safe work zone
while personnel are being raised or lowered into the tunnel.
o Equipment must be staged a minimum of 15 feet back from the openings, including hand
tools and other gear.

3.3 Buddy System

The buddy system will be used on all phases and all locations of the project. The buddy system
consists of work crews of at least two personnel, the task performer and a second crew
member, called the buddy. The buddy assists the performer, provides tools, reads gas
detectors, and communicates with the entry attendant. At no time will personnel be allowed to
work underground alone.

3.4 Lighting

Each person underground will have a hand and/or head lamp and/or waterproof flashlight for his
or her use. In addition, lighting will be provided by equipment headlights.
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4.0  SAFETY TRAINING
4.1 Safety Orientation
All site personnel will attend a site safety orientation session, which will be conducted immediately
preceding field activities. The safety orientation will include:
¢ Names of personnel and their alternates who are responsible for health and safety.
Safety, health, and other potential hazards present at the site.
o Proper use of personal protective equipment, including respiratory protection, where
needed.
¢ Work practices and restrictions to minimize hazard potentials on the site.
Safe use of implemented engineering controls and equipment on the site.
Medical surveillance requirements, including the recognition of symptoms of overexposure
to toxic gases and heat stress.
Air monitoring instrumentation to be used on the site.
The contents of this HASP.
Personnel decontamination procedures.
Emergency procedures.

Personnel who are new to the project will be required to have the site safety orientation prior to
working on the project. All personnel will sign an acknowledgement of orientation training and
the HASP.

4.2 Daily Safety Meeting

A daily task safety instruction meeting, conducted in English and Spanish (if needed), will be
held prior to start of work activities and will cover specific tasks to be carried out that day. The
safety aspects of each work task will be reviewed by each member of the specific work team.
Hazards and effective safety controls to be used for those hazards will be presented and
discussed by the team members. Where safety controls are deemed to not be adequate or in
place, the Entry Supervisor and the Project Manager will be advised so that adequate controls
can be installed before work starts.

4.3 Weekly Tool Box Meeting

A weekly tool box meeting will be held to include all work teams on the job site. The tool box
meeting will include safety topics based on upcoming work activities, a discussion of past
incidents, inspections, near-misses, and corrective actions taken to prevent reoccurrence. Tool
box meetings must be recorded on the Daily Safety Log.

4.4 Respiratory Equipment Training

All personnel entering the tunnel must be trained in use and limitations of the respiratory
equipment including emergency self-rescue respirators. Documentation of such training must
be presented to the Entry Supervisor prior to entry into underground work areas.

4.5 Emergency Procedures Training

An Emergency Response Procedures instruction session and practice drill will be conducted
prior to starting work underground. All site personnel will attend and participate according to
their designated response roles. Use of emergency equipment, primary and secondary
communications, respiratory protection equipment, retrieval equipment, etc., will be practiced as
part of this instruction.

SNATIONAL
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5.0 COMMUNICATIONS

Communications between entrants and attendants will be by radio, visual, and air horns. Radio
will be the primary means of communications. A signalperson will be stationed at the bottom of
the Outlet shaft to facilitate verbal and visual communications with personnel working in the
tunnel.

Emergency communication will consist of radio, telephone, and air horn.

5.1 Air Horn Signals

o One long blast signals an EMERGENCY has occurred or HAZARDOUS condition
exists, ALL personnel are to evacuate the workspace.

o Two short horn blasts to signal entrants or attendants that a WARNING condition
exists, stop repair work, increase ventilation in work area.

o One short blast to alert entrants or attendants that clear communication to the
other is needed immediately.

5.2 Radio Communication

o Radio equipment will meet MSHA permissible requirements for use in mines.

o A Kenwood radio repeater system will be used.

o A splitter antenna will be located at each bend in the tunnel, to enable communications
with above ground personnel.

o System will be tested daily, to ensure reliable communication.

o Obtain approval of project manager and Baer Engineering representative before starting
work.

o The entry supervisor shall have a clear view of the entry area and the entry attendant
shall be conversant in the same language as the entrants.

NATIONAL
POWER RODDING
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6.0

6.1

PERSONAL PROTECTIVE EQUIPMENT (PPE)

Minimum PPE

As a minimum, all personnel on the project site are required to wear a hard hat, safety glasses,
and steel-toed safety boots or shoes.

6.2
o

6.3

6.4

Respiratory Protection

Initial tunnel entry will be made using SCBA. The length of the tunnel will be traversed
and imaged. Continuous air monitoring will be conducted to establish tunnel conditions.
The results of this survey will be used to establish the need for and type of respiratory
protection required for the project.

Escape packs will be carried by all entrants, even if respiratory protection in not
otherwise in use.

All personnel entering underground areas for any reason must be medically approved,
trained, and certified to wear assigned respiratory protective equipment, including
emergency equipment.

Documentation of such records must be made available to the Entry Supervisor prior to
initial entry.

Copies of this documentation will be kept in a binder on site with the HASP.

Supplied air respirators will be worn based on the Respirator Use Table in Sec.6.5.

Daily Initial Entry Gas Monitoring

The entry supervisor will make an initial entry into the tunnel each day, with monitoring
equipment.

The equipment will be suspended below the personnel basket, so that readings can be
collected without endangering the supervisor. An alternative practice would be for the
supervisor to wear SCBA during the initial testing period.

This procedure may be modified as the project progresses, depending upon sight
conditions. Modifications will be documented and recorded in the HASP.

Moving/Installing Equipment, Removing Biota, Cleaning, and Debris Removal
Personnel working underground will be supplied with 15 to 45 minute escape air packs,
depending upon where they are working in the tunnel and their proximity to an exit.
Based on work history during construction of the tunnel, we do not expect to require
respirators during operations. This will be finalized after data are received from the initial
reconnaissance.

Each member of a work team will carry a 4-gas monitor (LEL, O, H.S, CO) and the
team leader will be equipped with a 5-gas monitor (LEL, O, H.S, CO) plus
photoionization detector (PID) for continuous monitoring of the work area to detect
changing atmospheric conditions.

Submittals for respiratory protection equipment will be provided by NPR.

NATIONAL
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6.5

Respirator Use Table

This Table is to be used in conjunction with the Action Levels Table in Sec. 8.3. Abbreviations

include:

OSHA: Occupational Safety and Health Administration
NIOSH: National Institute for Occupational Safety and Health
ACGIH: American Conference of Governmental Industrial Hygienists
PEL: Permissible Exposure Limit (OSHA)

o 8-hour time-weighted average.

o Codified concentration, enforceable by law.
REL: Recommended Exposure Limit (NIOSH)

o 8-hour time-weighted average.

o Concentration that NIOSH believes would be protective of worker safety and
health over a working lifetime if used in combination with engineering and work
practice controls, exposure and medical monitoring, posting and labeling of
hazards, worker training and personal protective equipment.

TLV: Threshold Limit Value (ACGIH)

o 8-hour time-weighted average.

o Concentration is a level to which it is believed a worker can be exposed day after
day for a working lifetime without adverse effects.

IDLH: Immediately Dangerous to Life and Health (Concentration that interferes with the
ability to escape.) (NIOSH)

PPM: Parts per Million

VOC: Volatile Organic Compounds

NOTE 1: SUPPLIED AIR RESPIRATORS ARE NOT RECOMMENDED WHERE ATMOSPHERES ARE, OR MAY
BECOME, IDLH.

NOTE 2: CAVES IN THE AUSTIN AREA SOMETIMES CONTAIN ELEVATED CONCENTRATIONS OF
CARBON DIOXIDE (CQOz). THIS IS NOT EXPECTED TO BE THE CASE IN THE WALLER CREEK TUNNEL.
BAER ENGINEERING WILL SCREEN FOR THIS COMPOUND AT THE START OF THE PROJECT.

NATIONAL
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€Y.\ ‘ REGULATORY LIMITS ACEIATNINS CONCENTRATION  RESPIRATOR USE
ENTRY CONDITIONS
0,<19.5% SCBA for 'Iow - Qz conditiong.
Normal atmosphere: ~20.8% O, concentrations | Use SCBA High Oz will require evacuation and reassessment. Increase
o OSHA oxygen-deficient between 19.5% ventilation.
<19.5% and 22% ' 0,>22% IN BOTH CASES, ADJUST ATMOSPHERIC MONITORS. COMBUSTIBLE
OSHA oxygen enriched >22% Evacuate GASES WILL NOT READ CORRECTLY IF O2 CONCENTRATIONS ARE
ABOVE/BELOW ATMOSPHERIC NORMAL.
OEIRA =107 LEL Evacuate to above ground area
LEL Considered hazardous LEL = 10% 210% LEL Cannot be mitigated by use of réspirator
29 CFR 1910.146(b)(2) )
0—-1ppm No respiratory protection required.
Air-purifying respirator recommended.
1-10ppm OSHA Construction 8-hour limit: 10 ppm
NIOSH 10-minute ceiling: 10 ppm
) Use an air-purifying respirator with specialized
H2S N?ggﬁ EEIE 1100p§g?n H2S < 10 ppm 10 - 100 ppm cani§ters/cartridge§ for hydrogen sulfide. A full face respirator will
ACGIH TLV: 1 ppm provide eye protection. ' _
Can use a full-face pressure-demand SCBA with a minimum
service life of thirty minutes or a combination full face pressure
>100 ppm demand supplied-air respirator with an auxiliary self-contained air

supply. PREFERRED ACTION: EVACUATE TO ABOVE GROUND AREA.
Evaluate engineering controls, such as ventilation.

H2S General Note: DO NOT rely on your sense of smell to determine the presence of hydrogen sulfide or to warn of harmful levels. You can smell
the "rotten egg" odor at low concentrations (1-2 ppm) in air. But after a while, you lose the ability to smell the gas even though it is still present
(olfactory fatigue). This loss of smell can happen very rapidly. The ability to smell the gas can be lost instantly (olfactory paralysis) at high

concentrations.
OSHA PEL: 50 ppm - purying respirator wih specialized
CO NIOSH REL: 35 ppm CO < 35 ppm 35 - 50 ppm : ; ;
ACGIH TLV: 25 ppm canlsters/_cartrlidges for cgrbon monoxide.
>50 ppm SCBA / air purifying respirator.
VO 0—1ppm No respiratory protection required.
c None VOC < 25 ppm 1-25ppm Supplied air respirator, SCBA backup.
>25 ppm SCBA

VOC General Note: There are no specific regulatory limits for VOCs. The PID measures the cumulative concentrations of all VOCs detected by
the ionizing lamp in the unit. Because explosive and toxic concentrations vary between volatile compounds, this concentration can be used solely
for screening.

NATIONAL
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7.0 VENTILATION PLAN

Based on previous tunnel experience from NPR, and on conditions in the tunnel, once the

excavation was complete and before the tunnel was flooded, we do not expect to require
ventilation. The tunnel is large enough that air flows through it easily.

The NPR Ventilation Plan includes:

1.

The initial entry to the tunnel will include atmospheric monitoring and filming the full-
length of the tube. Air measurements collected during that time will provide solid
background information. Entrants will wear SCBA and the tunnel will be traversed in a
small vehicle.

After the initial observation, two 25,000 cfm fans, skid-mounted, will be lowered into the
tunnel at the Outlet. The fans will be transported through the tunnel and one will be
placed on the tunnel floor near the Inlet. The other will be placed on the tunnel floor
near the 4" Street Side Inlet. Generators will be set at the surface, near these two
points, and cables will be dropped into the tunnel to power the fans. NOTE:
GENERATOR EXHAUST WILL BE DUCTED AWAY FROM THE TUNNEL INLET TO PREVENT
DRAWING THE EXHAUST INTO THE TUNNEL.

The fans will blow air into the tunnel, towards the Outlet. They will be operated
continually, each day. The atmospheric conditions will be compared with the initial
conditions, and a determination will be made concerning the need for ventilation.

IF VENTILATION IS USED: Anytime ventilation equipment is shut down, or experiences a
loss of power, all underground work will be stopped and personnel removed. Once
proper ventilation has been reestablished, the Entry Supervisor will monitor the work
area atmosphere before work teams can reenter.

IF VENTILATION IS USED: The fans will be left in place if the tunnel is evacuated because
of a rain event.

NATIONAL
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8.0 AIR MONITORING
8.1 Conditions for Entry

Atmospheric conditions will be monitored prior to each tunnel entry as part of the Permit
Required Confined Spaces Procedure. Atmospheric testing will take place at different depths in
outlet shaft during descent and continuously throughout the work shift.

If an acceptable LEL (< 10%) has not been achieved, no entry can be made into a shaft or
tunnel. Engineering controls must be put into place that will bring the explosive vapors down
into the safe range. The source of the explosive vapors must be determined; as such vapors
should not be present during this project. Engineering controls can include increased
ventilation, hosing, ducting, and baffles.

After bypass pumping has started and gas monitoring results are acceptable for working,
workers may enter the space. In the event of detection of any substance or LEL in a
HAZARDOUS concentration (See following tables), personnel must leave the tunnels, the
Confined Space Entry Permit will be cancelled, and a new permit will be written when controls
have returned the workspace atmospheric gas concentrations to safe levels. A NOTICE OF
UNSAFE ATMOSPHERE FORM WILL BE COMPLETED AT THE TIME OF EVACUATION OF THE TUNNEL AND
A NOTICE OF RETURN TO SAFE ATMOSPHERE FORM WILL BE COMPLETED AT THE TIME OF RETURN TO
THE TUNNEL.

I e No entry can be made into a tunnel or shaft if the LEL exceeds 10%. I

8.2 Air Monitoring Equipment

Rae Systems multi-gas portable monitors with PID will be used by the entry supervisor and the
underground work team leader. (See Appendix 1) Personnel will have the following

capabilities:
All Individuals vV I v v v
Hazardous Locations v
Heat, Flame, Spark, Areas v
Tunnel Worker v 1 v v v
Gas Monitoring Technician v | v v v |V
Fixed Units v | v v

Rae Systems Area Rae sensors will be used as stationary gas monitors located at the base of
the shafts and in the laterals. The sensors will be wired to a Rae Systems RaelLink Transmitter
that will provide gas level data and signal to an above-ground monitoring system with audio and
visual alarm. Portable and fixed mounted gas monitors will be used to provide continuous gas
level data to personnel underground and above ground.

The gas monitors will occasionally indicate elevated levels for short periods (e.g., up to 5
minutes) above the allowable levels in the Action Levels Table below. This may be due to short
term ventilation changes due to downstream pumping and other possible causes such as
monitor malfunction. The Baer Engineering Air Monitoring Technician will monitor the
instruments for the duration of these short term changes and determine the appropriate action
based on the Action Levels Table below. The technician will communicate with underground
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personnel and compare the data to previous behaviors. He may suspect that such levels are
due to instrument malfunction and may substitute a fresh monitor at a specific location and/or
perform cross checking with another monitor near the suspected malfunctioning monitor. We
will assume that indicated elevated gas levels are correct, if instrument malfunction cannot be
confirmed, and take appropriate action. Monitoring data will be logged and recorded daily and
provided in electronic format to the Project Manager.

The ACTION LEVELS TABLE below lists the alarm levels and actions required.

8.3 Action Levels Table
ACCEPTABLE
GAS  ENTRY CONCENTRATION = RESPONSE NOTIFICATION
CONDITIONS
Don escape air pack. DECLARE HAZARDOUS
O2 Less than 19.5% P Ip CONDITION
between OR greater than Evacuate tunnel, . e
O 0 0 Shut off electrical equipment (except Sound air horn alert.
19.5% and | 22% ventilation) e Notify Project Manager.
22% i e  Notify Safety Officer
Re-enter when Oz is in safe range. otify Safety Officer.
LEL < 10% Cease BELOW GROUND work. EESEGT:NWARNING
- (v] . . -
LEL = 5% glc:easg ventllatlon.f e Sound air horn alert.
etermine source of vapors. «  Notify Project Manager.
Re-enter when LEL < 5. o Notify Safety Officer.
LEL £10%
LEL Evacuate underground personnel.
Shut off electrical equipment (except BgﬁgﬁTsNHAZARDOUS
LEL = 10% :/entlllatlont). . . trol e Sound air horn alert.
mp slmte_zn engineering controls «  Notify Project Manager.
(ventilation). e Notify Safety Officer..
Re-enter when LEL < 5.
Between 1 ppm Increase ventilation. Evaluate situation for
and 10 ppm Air-purifying respirator recommended. | unreported changes.
Don air-purifying respirators (or DECLARE WARNING
SCBA). CONDITION
10 - 100 ppm Eecommend fultl)-face resptljr?tor. e Sound air horn alert.
r:—:Asplrat(.)r(cj:anf grerr}ove hor vlery e Notify Project Manager.
short periods of time (gsst an «  Notify Safety Officer.
minute for communication purposes)
H,S H2S <10 PREFERRED ACTION: EVACUATE TO DECLARE HAZARDOUS
ppm ABOVE GROUND AREA. CONDITION.
Can use a full-face pressure-demand e Sound air horn alert.
SCBA. ¢ Notify Project Manager.
i i e Notify Safety Officer.
>100 ppm Eé/r?:;f;tizr?nglneermg controls, such as fy ty
Determine source of elevated
concentrations.
RESPIRATOR CANNOT BE REMOVED FOR
ANY REASON.

NAT_IO NAL
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NOTIFICATION

CONDITIONS
DECLARE WARNING
oo CONDITION.
35 to 50 ppm : :;g:]e:i?? Ve.nt!latlon . e Sound air horn alert.
purifying respirator. ¢ Notify Project Manager.
e Notify Safety Officer.
e Don escape air pack. DeEcLARE HAZARDOUS
CO<35
CO m e Evacuate tunnel. CONDITION.
PP e  Shut off electrical equipment (except e Sound air horn alert.
0 ventilation). e Notify Project Manager.
>0 ppm e Determine source of increased * Notify Safety Officer.
concentrations (e.g., diesel scrubber
malfunction).
o Re-enter when CO is in safe range.
DECLARE WARNING
oo CONDITION.
1-25 ppm * Increa_se ve_nt!latlon . e Sound air horn alert.
e Don air-purifying respirator. «  Notify Project Manager.
e Notify Safety Officer.
VOC < 25 e Don escape air pack. DeEcLARE HAZARDOUS
voc ppm e Evacuate tunnel. CONDITION.
e Determine source of vapors. e Sound air horn alert.
> 25 ppm e Shut off electrical equipment (except | ®  Notify Project Manager.
ventilation). e  Notify Safety Officer.
e Re-enter when VOCs are in safe
range.

Declare HAZARDOUS condition:

e Use air horn to alert all site personnel of HAZARDOUS condition.

¢ Notify Project Manager and Safety Officer by radio, phone, or in person.

o The Confined Space Work Permit is cancelled by Notice of Unsafe Atmosphere.

¢ A new Return to Safe Atmosphere permit must be prepared after all gas concentrations
have returned to safe ranges for at least 15 minutes and a determination has been made
as to the source of the gas variation.

8.4

Air Monitoring Equipment Calibration

Air monitoring equipment will be calibrated and tested according to the manufacturer’s
directions. A record of calibrations and tests will be logged and included in the Daily report.

NATIONAL
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9.0

TUNNEL ACCESS PLAN

Tunnel entrants and equipment will be lowered and removed by crane and suspended
personnel basket that meets OSHA requirements for such equipment. The crane, personnel
basket, and rigging will be inspected and documented daily by a Competent Person.

Personnel will:

Confined Space Attendant will be located at the top of the outlet shaft in the lagoon.
Signal person (Entrant) will be located at the bottom of the outlet shaft.

The Attendant and the signal person will be in direct contact with the crane operator.

The signal person will notify surface personnel that all Entrants and equipment are clear
of the landing area before the personnel basket is lowered.

The signal person will be equipped with a cap lamp and an additional waterproof
flashlight for emergency use.

Entry into the shaft will be made using a gantry crane with a powered winch.

Each Entrant will use a harness and retractable lifeline to enable self-rescue.

A back up winch will be available on site.

Entrants will be in direct contact with above ground attendant.

The entrants will not be tied off to anything while walking through or working in the
tunnel. We do not want the entrants to be trapped in the event they cannot release
themselves during an evacuation.

NATIONAL
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10.0

CRANE OPERATIONS

Tunnel entrants and equipment will be lowered and hoisted using a crane, rigging, and
suspended personnel basket that meets OSHA requirements for such equipment.

The crane, personnel basket, and rigging will be inspected and documented daily by a
Competent Person.

The end of the crane boom must be at least 20 feet from known energized power lines.

A safe working distance must be maintained around the crane and kept clear of personnel
and traffic.

Daily work plans are to be reviewed with the crane operator by the site supervisor with load
estimates at the daily safety meeting.

Uncommon lifts will be discussed with the crane operator by the site supervisor before each
lift.

An initial proof test loaded to 125% of the personnel basket’'s rated capacity for five
minutes must be conducted when the crane is set up at each location.

A trial lift of weight to at least the anticipated load will be conducted daily before
personnel can ride in the basket.

The personnel basket may be equipped with tag lines to improve control, unless they
would create additional hazards.  The lifting or lowering speed shall not exceed 100
ft/min (30 m/min).

NATIONAL
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11.0 MEDICAL MONITORING

Personnel utilizing respiratory protection equipment must be medically approved to wear such
equipment. Heat stress may be a factor for workers near the entrance of the shaft and all above
ground workers. Site personnel trained in first aid/CPR will monitor site workers for signs and
symptoms of heat stress. Emergency 9-1-1 will be called in the event of emergency situations.

At least two persons per shift will be available to provide emergency first aid and CPR.

FIRST AID AND CPR - TRAINED INDIVIDUALS AT THIS SITE:
o Fabian Castell
o Jose Dominguez
o Norty Fitzgerald
o Jesse Valladeres
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12.0 CONFINED SPACE ENTRY PROCEDURES

Entry of personnel into any shaft, lateral, or other underground portion of this project will be
undertaken in accordance with the procedures of the National Power Rodding Corporation’s
Permit Required Confined Space Program.

NO ENTRY WILL BE AUTHORIZED IF COMBUSTIBLE GAS CONCENTRATIONS EXCEED 5% OF THE LEL,
OR IF ANY OF THE WITHDRAWAL LEVELS IN TABLE 8.3 ARE EXCEEDED AT ANY ELEVATION WITHIN THE
SHAFT DURING INITIAL AIR MONITORING.

12.1 Confined Space Permit

A copy of the Confined Space Permit is presented in APPENDIX 2. A new permit will be drawn
up by the Permit Supervisor, each morning. All entry personnel will sign the permit during the
safety meeting.

12.2 Entry Procedure

Ventilation will be initiated from aboveground and the initial atmospheric testing will be
completed prior to placing personnel in the tunnel. If the atmosphere does not meet safe entry
criteria, personnel will wait at least 15 minutes before re-testing the atmosphere for initial entry.
At combustible gas concentrations less than 5% of the LEL, personnel can be permitted to enter
with suitable respiratory protection equipment, communications equipment, and emergency
equipment.

Entry personnel are required to wear a full body harness while in the personnel basket and for
emergency use. Those persons working within the immediate area of the shaft surface opening
for observations into the shaft shall wear full body harness with fall protection or be outside a
fenced protection zone as designated by the site supervisor. A mirror securely mounted on the
end of a pole can be used in lieu of body harness if the operator remains outside of the fence.

The Entry Supervisor may also act as Entry Attendant. When the Entry Supervisor must enter
the tunnel system, the NPR Project Manager will perform Entry Supervisor duties.

Daily pre-entry air checks can be done remotely with the Rae equipment attached to the

personnel basket for work performed in the immediate area of the shaft. Daily pre-entry air
checks with two persons will be performed when work begins farther inside the tunnel.
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13.0 UNDERGROUND EMERGENCY RESPONSE

National Power Rodding Corporation will provide evacuation support personnel (ESP) in
response to an emergency requiring the evacuation of injured personnel from underground
locations. ESP individuals will be identified on the Confined Space Entry Permit at the start of
each work shift. ESP will be qualified in first aid and CPR, SCBA, OSHA 40 Hour Hazwoper,
and OSHA 30 Hr Construction trained, and had confined space entry training. ESP will have
training on emergency rescue procedures and rescue/retrieval equipment. ESP will be
equipped with redundant life support (SCBA, self-rescuers) and equipment, and trained in the
use thereof, to enable the transport of personnel.

Full body harness must be worn while working underground.

The Austin Fire Department Special Operations Battalion will be advised of project confined
space entry into sewer tunnels on a daily basis by dialing 3-1-1 to provide notification.
Notification of AFD prior to relocation to new work areas will be made allowing adequate time for
AFD site visits. The Special Operations Battalion is equipped to provide confined spaces rescue
assistance, if needed.

SNATIONAL
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14.0 SAFETY AUDITS

A daily safety audit will be conducted aboveground by the Entry Supervisor to identify safety
issues that could impact safety of personnel working underground. Primary concerns include:
tunnel conditions (debris, slippery materials), crane operations, electrical hazards, protection of
shaft openings, first aid/safety equipment storage, and gas monitoring and communications
equipment.

A safety audit checklist will be used in the field. Copies of the daily audits will be kept on site
with the HASP.

A weekly audit will be conducted by the Safety Officer to check confined space entry

procedures, gas monitoring procedures equipment calibration, tool box meeting records, and
other concerns.
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15.0 RECORDKEEPING AND REVISIONS
A copy of safety-related records required for this project will be maintained on site by the Entry

Supervisor.
Revisions to this HASP must be dated and approved by the Project Manager, the Safety Officer,
and the Certified Industrial Hygienist.

HASP REVISION LOG

REVISED SECTION AND
PAGE #

CHANGES SIGNATURES

NATIONAL
POWER ROOOING

CORP.
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16.0 SIGNATURES
This site-specific health and safety plan (HASP) has been prepared by Baer Engineering for use
during field work at the Waller Creek Tunnel debris and sediment removal project.

Baer Engineering responsibilities on site include the following:

Site reconnaissance

Gas detection surveys with data logging

Determination and verification of safe work conditions in underground areas
Calibrate and maintain gas monitoring equipment

Notification of personnel and management of “Warning” or “Hazardous” conditions,
and “Return to Safe” conditions

Notify rescue teams

Hold weekly safety meetings

Prepare a Daily Log of gas monitoring

Provide a Summary Report daily

Prepare and post Confined Space Entry Permits

Provide Confined Space Entry Supervision

VVVVVY VVVVY

Company approval:

Rosemary Wyman, P.G., CHMM Date
Safety Officer

Manager, Environmental, Health, and Safety

Executive Vice President

Jerry Morford, P.E., CIH Date
Industrial Hygienist

Other companies who wish to adopt this HASP shall provide certification pages, such as this, to
be kept with the document.

SNATIONAL
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17.0 ATTACHMENT #1 — AIR MONITORING EQUIPMENT SPECIFICATIONS
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18.0 ATTACHMENT #2 — CONFINED SPACE PERMIT
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A Carylon Company
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Waller Creek Tunnel Dewatering, Sediment and Debris Removal
RFP No. 6300 MDD3000

EQUIPMENT TO BE UTILIZED

JJC276
JJC350
1C277
1C324

JJC359
JJC219
JJC366

G-204 Guzzler

F-29

2006 International Jumbo
2016 Freightliner Jumbo
2006 International Jetter
2014 Freightliner Jetter
2016 Freightliner Jumbo
2005 International Jumbo
2016 Freightliner Jumbo

9810 FM 969
Austin, TX 78724

(512) 928-1420

www.nationalpowerrodding.com

WBENC
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Work Plan Approach
Waller Creek Tunnel Dewatering and Sludge Removal for Inspection

Dewatering, Safely Securing the LOC/ Shaft, and Ventilation
Day 1 through 14

. City of Austin to dewater the 1st tier of the lagoon area using a sound attenuated diesel pump
and discharging into Ladybird Lake to expose the 42’ diameter tunnel opening. Start pumping at 432’
MLS and stop pumping at approximately 419° MSL elevation to allow COA personnel to install plug
and flange on tunnel side of west 42” recirculation pipe. National Power Rodding will use a Flygt
2660 electric submersible pump installed by crane in to the outlet shaft. The 2660 pump will be
dropped in 15°-20’ to try and prevent pulling any sludge from the lagoon landing. The level will be
pumped down to approximately 413°-414’ to allow for the installation of the fencing on the existing
steel plates.

. Set up the steel plates and 6-foot cyclone fence around the 42 diameter tunnel

. Begin dewatering the 42’ diameter shaft using 3-72250.11 Flygt electric pumps (with 10”
discharge hoses). Discharge the water directly into Lady Bird Lake.

. When the water reaches about 383” MLS we will use 3-10” electrical pumps to pump water
into the filtration system which will consist of 3 -18,000 gallon open top tanks and 4- bag filters
designed to capture any discolored water or silt water before entering Lady Bird Lake.

. When the water is pumped down to approximately 376> MLS from the bottom, NPR attempt
to remove the wildlife and relocate any animals in the tunnel to Lady Bird Lake.

. 6-7 Jetter Vacuum combination trucks will then be used to vacuum debris from the bottom of
the tunnel.

. 3-10” electric submersible pumps will stay in place for the duration of the sludge-debris
removal, and inspection to continue de-watering any seepage that may be running into the Tunnel.

. The weir tanks will be cleaned using 3 Jetter Vacuum combination trucks and disposed at JV
Dirt and Loam.

Attachments for dewatering:

Sketch of initial dewatering of the lagoon surface, location of 6 foot cyclone fence and set up to
pump out the first 40 feet of water from the tunnel.

Sketch of the location and set up of the filtration system, the crane and jetter/vacuum truck set up.



4/2/2019 74 Trinity Street, Austin, TX to J-V Dirt + Loam - Google Maps

Go gle Maps 74 Trinity Street, Austin, TX to J-V Dirt + Loam Drive 14.1 miles, 20 min

Waller Creek Disposal Route

X m e

Imagery ©2019 Google, Map data ©2019 Google 5000 ft

fm viaTX-71E 20 min
Fastest route, the usual traffic 14.1 miles

ﬁ via FM 969 E 23 min
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https://www.google.com/maps/dir/74+Trinity+Street, +Austin, + TX/J-V+Dirt+%2B+Loam,+North+Farm+to+Market+Road+973,+Austin, + TX/@30.234145... 1/1
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CITY OF AUSTIN, TEXAS

Purchasing Office
REQUEST FOR PROPOSAL (RFP)

OFFER SHEET

SOLICITATION NO: RFP 6300 MDD3000
DATE ISSUED: February 25, 2019.

REQUISITION NO.: RQM 6300 18120400148
COMMODITY CODE: 96873

FOR CONTRACTUAL AND TECHNICAL
ISSUES CONTACT THE FOLLOWING
AUTHORIZED CONTACT PERSON:

Matthew Duree

Procurement Manager

Phone: (512) 974-6346
E-Mail: matt.duree@austintexas.gov

COMMODITY/SERVICE DESCRIPTION: Sediment Removal
from Waller Creek Tunnel.

PRE-PROPOSAL CONFERENCE TIME AND DATE: Tuesday,
March 5", 2019. 9:00-10:30 AM. LOCATION: One Texas
Center, 505 Barton Springs Road, Austin, TX, 78704. 12" Floor
Conference Room.

PROPOSAL DUE PRIOR TO: Tuesday, March 26, 2019 @ 2:00
PM.

PROPOSAL OPENING TIME AND DATE: Tuesday, March 26,
2019 @ 3:00 PM.

LOCATION: MUNICIPAL BUILDING, 124 W 8" STREET
RM 308, AUSTIN, TEXAS 78701

LIVE SOLICITATION OPENING ONLINE: For RFP’s, only the
names of respondents will be read aloud

For information on how to attend the Solicitation Closing online,
please select this link:

http://www.austintexas.gov/department/bid-opening-webinars

When submitting a sealed Offer and/or Compliance Plan, use the proper address for the type of service desired,
as shown below:

Address for US Mail (Only)

Address for FedEx, UPS, Hand Delivery or Courier
Service

City of Austin

City of Austin, Municipal Building

6300 MDD3000

Purchasing Office-Response Enclosed for Solicitation # RFP Purchasing Office-Response Enclosed for Solicitation # RFP 6300

MDD3000

P.O. Box 1088

124 W 8t Street, Rm 308

Austin, Texas 78767-8845

Austin, Texas 78701

Reception Phone: (512) 974-2500

NOTE: Offers must be received and time stamped in the Purchasing Office prior to the Due Date and Time. It is the
responsibility of the Offeror to ensure that their Offer arrives at the receptionist’s desk in the Purchasing Office prior
to the time and date indicated. Arrival at the City’s mailroom, mail terminal, or post office box will not constitute the
Offer arriving on time. See Section 0200 for additional solicitation instructions.

All Offers (including Compliance Plans) that are not submitted in a sealed envelope or container will not be considered.

SUBMIT 1 ORIGINAL AND 1 ELECTRONIC COPY (USB FLASH DRIVE) OF YOUR RESPONSE

Offer Sheet-Rev.06-26-2018 Solicitation No. RFP MDD3000 Page | 1



***SIGNATURE FOR SUBMITTAL REQUIRED ON PAGE 3 OF THIS DOCUMENT***

This solicitation is comprised of the following required sections. Please ensure to carefully read
each section including those incorporated by reference. By signing this document, you are agreeing
to all the items contained herein and will be bound to all terms.

SECTION TITLE PAGES
NO.
0100 STANDARD PURCHASE DEFINITIONS *
0200 V2 STANDARD SOLICITATION INSTRUCTIONS, UPDATED JUNE 26, 2018 *
0300 STANDARD PURCHASE TERMS AND CONDITIONS #
0400 SUPPLEMENTAL PURCHASE PROVISIONS ¥
0500 SCOPE OF WORK ATT
0510 EXCEPTIONS FORM 1
0600 PROPOSAL PREPARATION INSTRUCTIONS & EVALUATION FACTORS 5
0605 LOCAL BUSINESS PRESENCE IDENTIFICATION FORM — Complete and return 2
0700 REFERENCE SHEET — Complete and return if required 2
0800 NON-DISCRIMINATION AND NON-RETALIATION CERTIFICATION-Complete and 2
return
0805 NON-SUSPENSION OR DEBARMENT CERTIFICATION =
0810 V2 NON-COLLUSION, NON-CONFLICT OF INTEREST, AND ANTI-LOBBYING %
CERTIFICATION, UPDATED JUNE 26, 2018
0815 LIVING WAGES CONTRACTOR CERTIFICATION-Complete and return 1
0835 NONRESIDENT BIDDER PROVISIONS — Complete and return 1
0840 SERVICE-DISABLED VETERAN BUSINESS ENTERPRISE - Complete and return 1
0900 SUBCONTRACTING/SUB-CONSULTING UTILIZATION FORM — Complete & return 1
0905 SUE;C%II\JTRACTING;’SUB-CONSULTING UTILIZATION PLAN - Complete and return if 3
applicable

* Documents are hereby incorporated into this Solicitation by reference, with the same force and effect
as if they were incorporated in full text. The full text versions of the * Sections are available on the
Internet at the following online address:

http://iww.austintexas.gov/financeonline/vendor connection/index.cim#STANDARDBIDDOCUMENTS

If you do not have access to the Internet. you may obtain a copy of these Sections from the City of Austin
Purchasing Office located in the Municipal Building, 124 West 8'" Street, Room #308 Austin, Texas 78701;

phone (512) 974-2500. Please have the Solicitation number available so that the staff can select the proper
documents. These documents can be mailed. expressed mailed. or faxed to you.

Offer Sheet-Rev.06-26-2018 Solicitation No. RFP MDD3000 Page | 2



The undersigned, by his/her signature, represents that he/she is submitting a binding offer and is authorized
to bind the respondent to fully comply with the solicitation document contained herein. The Respondent, by
submitting and signing below, acknowledges that he/she has received and read the entire document packet

sections defined above including all documents incorporated by reference, and agrees to be bound by the
terms therein.

National Power Rodding Corp.
Company Name:

Company Address: 9810 FM 969

City, State, Zip: Austin, TX 78724
Vendor ID: NAT8306400 Vendor #V00000901751

Vendor Registration No.

Printed Name of Officer or Authorized Representative: Fabian R. Castel

Title: Vice President

Signature of Officer or Authorized Representative:

Date: 412119

Email Address: office@nationalpowerrodding.com

Phone Number:  912-928-1420

* Proposal response must be submitted with this signed Offer sheet to be considered for
award

Offer Sheet-Rev.06-26-2018 Solicitation No. RFP MDD3000 Page | 3




Section 0900: SUBCONTRACTING/SUB-CONSULTING UTILIZATION FORM

Solicitation No. RFP MDD3000



MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE)
PROCUREMENT PROGRAM

contract ub-Consulti e ntractor” ilization Form

SOLICITATION NUMBER: RFP 6300 MDD3000
SOLICITATION TITLE: ~ Waller Creek Tunnel Dewatering, Debris, and Sediment Removal

In accordance with the City of Austin’s Minority and Women-Owned Business Enterprises (M/WBE) Procurement Program (Program),
Chapters 2-9A/B/C/D of the City Code and M/WBE Program Rules, this Solicitation was reviewed by the Small and Mmoqty Business
Resources Department (SMBR) to determine if M/WBE Subcontractor/Sub-Consultant (“Subcontractor”) Goals could be applied. Due to
insufficient subcontracting/subconsultant opportunities and/or insufficient availability of M/WBE certified firms, SMBR has assigned no
subcontracting goals for this Solicitation. However, Offerors who choose to use Subcontractors must comply with the City’s M/WBE
Procurement Program as described below. Additionally, if the Contractor seeks to add Subcontractors after the Contract is awarded, the
Program requirements shall apply to any Contract(s) resulting from this Solicitation.

Instructions: L .
1) Offerors who do not intend to use Subcontractors shall check the “NO” box and follow the corresponding instructions.

b.)Offerors who intend to use Subcontractors shall check the applicable “YES” box and follow the instructions. Offers that do not include
the following required documents shall be deemed non-compliant or nonresponsive as applicable, and the Offeror’s submission
may not be considered for award.

[ NO, I DO NOT intend to use Subcontractors/Sub-consultants.
Instructions: Offerors that do not intend to use Subcontractors shall complete and sign this form below
(Subcontracting/Sub-Consulting (“Subcontractor”) Utilization Form) and include it with their sealed Offer.

[X] YES, I DO intend to use Subcontractors /Sub-consultants.
Instructions: Offerors that do intend to use Subcontractors shall complete and sign this form below (Subcontracting/Sub-
Consulting (“Subcontractor”) Utilization Form), and follow the additional Instructions in the (Subcontracting/Sub-Consulting
(“Subcontractor”) Utlization Plan). Contact SMBR if there are any questions about submitting these forms.

Offeror Information
5 N
QbR ame National Power Rodding Corp.
City Vendor ID Code NAT8306400
Physical Add
R 9810 FM 969
City, State Zip Austin, TX 78724
Phone Number 512-928-1420 Email Address | ffice@nationalpowerrodding.com
Is the Offeror EI~No
City of Austin M/WBE
AT O YEs Indicate one: [JMBE []J WBE [] MBE/WBE Joint Venture

Offeror Certification: [ understand that even though SMBR did not assign subcontract goals to this Solicitation, | will comply with the City’s M/WBE
Procurement Program iff” intend to include Subcontractors in my Offer. 1 further agree that this completed Subcontracting/Sub-Consulting
Utilization Form, and if applicable my completed Subcontracting/Sub-Consulting Utilization Plan, shall become a part of any Contract T may
be awarded as the result of this Solicitation. Further, if I am awarded a Contract and T am not using Subcontractor(s) but later intend to add
Subcontractor(s), before the Subcontractor(s) is hired or begins work, I will comply with the City’s M/WBE Procurement Program and submit the
Request For Change form to add any Subcontractor(s) to the Project Manager or the Contract Manager for prior authorization by the City and
perform Good Faith Efforts (GFE), if applicable. T understand that, if a Subcontractor is not listed in my Subcontracting/Sub-Consulting
Utilization Plan, it is a violation of the City’s M/WBE Procurement Program for me to hire the Subcontractor or allow the Subcontractor to begin
work, unless I first obtain City approval of my Request for Change form. I undgtstand that, if a Subcontractor is not listed in my
Subcontracting/ Sub-Consulting Utilization Plan, it is a violation of the City’s M/WBI Procurement Program for me to hire the Subcontractor

or allow the Subcontractor to begin work, unless I first obtain City W of
1
1 A

t for Change form.
Fabian R. Castel, Vice President

4/2/19

Name and Title of Authorized Representative (Print or Type)‘ Signature/Date

Solicitation No. RFP MDD3000 Page | 1




Section 0905: SUBCONTRACTING/SUB-CONSULTING UTILIZATION PLAN

Solicitation No. RFP MDD3000



MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE)
PROCUREMENT PROGRAM
Subcontracti Sub-Consulti “Subcontractor”) Utilization Plan

SOLICITATION NUMBER: RFP 6300 MDD3000
SOLICITATION TITLE:Waller Creek Tunnel Dewatering, Debris, and Sediment Removal

INSTRUCTIONS: Offerors who DO intend to use Subcontractors may utilize M/WBE Subcontractox(s) or perform Good Faith efforts when
retaining Non-certified Subcontractor(s). Offerors must determine which type of Subcontractor(s) they are anticipating to use (CERTIFIED OR
NON-CERTIFIED), check the box of their applicable decision, and comply with the additional instructions associated with that particular selection.

R Iintend to use City of Austin CERTIFIED M/WBE Subcontractor/Sub-consultant(s).

Instructions: Offerors may use Subcontractor(s) that ARE City of Austin certified M/WBE firms. Offerors shall contact SMBR (512-
974-7600 or SMBRComplianceDocuments(@austintexas.gov) to confirm if the Offeror’s intended Subcontractor(s) are City of Austin
certified M/WBE and if these firm(s) are certified to provide the goods and services the Offeror intends to subcontract. If the Offeror’s
Subcontractor(s) are current valid certified City of Austin M/WBE firms, the Offeror shall insert the name(s) of their Subcontractor(s)
mto the table below and must include the following documents in their sealed Offer:

e  Subcontracting/Sub-Consulting Utilization Form (completed and signed)
e  Subcontracting/Sub-Consulting Utilization Plan (completed)

E I intend to use NON-CERTIFIED Subcontractor/ Sub-Consultant(s) 200 Gaock Bawknd fix.

Instructions: Offerors may use Subcontractors that ARE NOT City of Austin certified M/WBE firms ONLY after Offerors have first
demonstrated Good Faith Efforts to provide subcontracting opportunities to City of Austin M/WBE firms.

STEP ONE: Contact SMBR for an availability list for the scope(s) of work you wish to subcontract;

STEP TWO: Petform Good Faith Efforts (Check List provided below);

STEP THREE: Offerors shall insert the name(s) of their certified or non-certified Subcontractor(s) into the table below and must include
the following documents in their sealed Offer:

e  Subcontracting/Sub-Consulting Utilization Form (completed and signed)

e  Subcontracting/Sub-Consulting Utilization Plan (completed)

e  All required documentation demonstrating the Offeror’s performance of Good Faith Efforts (see Check List below)

GOOD FAITH EFFORTS CHECK LIST —

When usingNON—CERTIFIED Subcontractor/ Sub-consultants(s), ALL of the following CHECK BOXES MUST be completed
in order to meet and comply with the Good Faith Effort requirements and all documentation must be included in your sealed
Offer. Documentation CANNOT be added or changed after submission of the bid.

D Contact SMBR. Offerors shall contact SMBR (512-974-7600 or Wmm@m:mﬁ_gmg to obtam a hist
of City of Austin certified M/WBE firms that are certified to provide the goods and services the Offeror intends to subcontract

out. (Availability List). Offerors shall document their contact(s) with SMBR 1n the “SMBR Contact Information” table on the
following page.

D Contact M/WBE firms. Offerors shall contact all of the M/WBE firms on the Availability List with a Significant Local Business
Presence which is the Austin Metropolitan Statistical Area, to provide information on the proposed goods and services proposed
to be subcontracted and give the Subcontractor the opportunity to respond on their interest to bid on the proposed scope of work.
When making the contacts, Offerors shall use at least two (2) of the following communication methods: email, fax, US mail or
phone. Offerors shall give the contacted M/WBE firms at least seven days to respond with their interest. Offerors shall document
all evidence of their contact(s) including: emails, fax confirmations, proof of mail delivery, and/or phone logs. These documents
shall show the date(s) of contact, company contacted, phone number, and contact person.

Solicitation No. RFP MDD3000 Page | 1



MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE)
PROCUREMENT PROGRAM
Subcontracti Sub-Consulti “Subcontractor”) Utilization Plan

SOLICITATION NUMBER: RFP 6300 MDD3000
SOLICITATION TITLE:Waller Creek Tunnel Dewatering, Debris, and Sediment Removal

D Follow up with responding M/WBE firms. Offeror shall follow up with all M/WBE firms that respond to the Offeror’s request.
Offerors shall provide written evidence of their contact(s): emails, fax confirmations, proof of mail delivery, and/or phone logs.
These documents shall show the date(s) of contact, company contacted, phone number, and contact person.

D Advertise. Offerors shall place an advertisement of the subcontracting opportunity in a local publication (i.e. newspaper, minority
or women organizations, or electronic/social media). Offerors shall include a copy of their advertisement, including the name of
the local publication and the date the advertisement was published.

[0 Usea Community Organization. Offerors shall solicit the services of a community organization(s); minority persons/women
contractors’/trade group(s); local, state, and federal minority persons/women business assistance office(s); and other organizations
to help solicit M/WBE firms. Offerors shall provide written evidence of their Proof of contact(s) include: emails, fax confirmations,
proof of mail delivery, and/or phone logs. These documents shall show the date(s) of contact, organization contacted, phone
number, email address and contact person.

Solicitation No. RFP MDD3000 Page | 2




MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE)
PROCUREMENT PROGRAM
Subcontracting/Sub-Consulting (“Subcontractor™) Utilization Plan

SOLICITATION NUMBER: RFP 6300 MDD3000
SOLICITATION TITLE:Waller Creek Tunnel Dewatering, Debris, and Sediment Removal

(Offerors may duplicate this page to add additional Subcontractors as needed)

Subcontractor/Sub-consultant

City of Austin Certified [X] MBE [[] WBE Ethnic/Gender Code: ] NON-CERTIFIED
Company Name Guerra Underground, LLC

Vendor ID Code V00000911255

Contact Person Art Guerra Phone Number: 512-454-4450
Additional Contact Info Fax Number: E-mail art@guerra underground_com
Amount of Subcontract $

List commodity codes &

description of services Labor

Justification for not utilizing a

certified MBE/WBE

Subcontractor/Sub-consultant

City of Austin Certified [ MBE [X] WBE Ethnic/Gender Code: [0 NON-CERTIFIED

Company Name DFW Infrastructure, Inc.

Vendor ID Code DFW8307726

Contact Person Donna Brown Phone Number: 888-739-9070
Additional Contact Info Fax Number: g47_887-5078 E-mait donna@dfwinfrastructure.com
Amount of Subcontract %

List commodity codes &

description of services Labor
Justification for not utilizing a
certified MBE/WBE
SMBR Contact Information
SMBR Contact Name Contact Date Means of Contact Reason for Contact
[ Phone
OR
[ Email

FOR SMALL AND MINORITY BUSINESS RESOURCES DEPARTMENT USE ONLY:

Having reviewed this plan, I acknowledge that the Offeror [ ] HAS or [ | HAS NOT complied with these
instructions and City Code Chapters 2-9A/B/C/D, as amended.

Reviewing Counselor Date

I have reviewed the completing the Subcontracting/Sub-Consultant Utilization Plan and [ ] Concur [ ] Do Not

Concur with the Reviewing Counselor’s recommendation.

Director/Assistant Director or Designee Date

Solicitation No. RFP MDD3000 Page | 3




MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE)

PROCUREMENT PROGRAM

Subcontracting/Sub-Consulting (“Subcontractor™) Utilization Plan

SOLICITATION NUMBER: RFP 6300 MDD3000
SOLICITATION TITLE:Waller Creek Tunnel Dewatering, Debris, and Sediment Removal

(Offerors may duplicate this page to add additional Subcontractors as needed)

Subcontractor/Sub-consultant

City of Austin Certified

[0 MBE [X] WBE Ethnic/Gender Code: ] NON_CERTIFIED

Company Name

Baer Engineering & Environmental Consulting, Inc.

Vendor ID Code

BAE7086810

Contact Person

Therese Baer Phone Number: 512-453-3733

Additional Contact Info

Fax Number 512-453-3316 Emal thaer@baereng.com

Amount of Subcontract

$

List commodity codes &
description of services

Safety Consultants

Justification for not utilizing a
certified MBE/WBE

Subcontractor/Sub-consultant

City of Austin Certified

[ MBE [] WBE Ethnic/Gender Code: [X] NON-CERTIFIED

Company Name Holt/Caterpillar
Vendor ID Code
Contact Person Bana Dominick Phone Number: 512-282-201

Additional Contact Info

Fax Number: E-mall pana.dominick@holtcat.com

Amount of Subcontract

$

List commodity codes &
description of services

Generators

Justification for not utilizing a
certified MBE/WBE
SMBR Contact Information
SMBR Contact Name Contact Date Means of Contact Reason for Contact
[ Phone
OR
[ Email

FOR SMALL AND MINORITY BUSINESS RESOURCES DEPARTMENT USE ONLY:

Having reviewed this plan, I acknowledge that the Offeror [ ] HAS or [ | HAS NOT complied with these

instructions and City Code Chapters 2-9A/B/C/D, as amended.

Reviewing Counselor

Date

I have reviewed the completing the Subcontracting/Sub-Consultant Utilization Plan and [ ] Concur [ ] Do Not

Concur with the Reviewing Counselor’s recommendation.

Director/Assistant Director or Designee

Date

Solicitation No. RFP MDD3000 Page | 3




MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE)
PROCUREMENT PROGRAM
Subcontracting/Sub-Consulting (“Subcontractor™) Utilization Plan

SOLICITATION NUMBER: RFP 6300 MDD3000
SOLICITATION TITLE:Waller Creek Tunnel Dewatering, Debris, and Sediment Removal

(Offerors may duplicate this page to add additional Subcontractors as needed)

Subcontractor/Sub-consultant

City of Austin Certified [JMBE [[JWBE Ethnic/Gender Code: [x] NON-CERTIFIED
Company Name Austin Crane Service

Vendor ID Code V00000941775

Contact Person Kurt Timmons Phone Number: 512-452-4400

Additional Contact Info Fax Number: E-mail

Amount of Subcontract $

List commodity codes &

description of services Crane Services

Justification for not utilizing a
certified MBE/WBE

Subcontractor/Sub-consultant

City of Austin Certified [ MBE [] WBE Ethnic/Gender Code: [x] NON-CERTIFIED

Company Name

Mining Equipment Ltd

Vendor ID Code V00000927953

Contact Person

Geoffrey Clements Phone Number: 970-259-0412

Additional Contact Info Fax Number: E-mail-
Amount of Subcontract %
iiii';‘i‘ﬂf;i‘iii 5 0314017: Ventilation Fans
Justification for not utilizing a
certified MBE/WBE
SMBR Contact Information
SMBR Contact Name Contact Date Means of Contact Reason for Contact
[ Phone
OR
[ Email

FOR SMALL AND MINORITY BUSINESS RESOURCES DEPARTMENT USE ONLY:

Having reviewed this plan, I acknowledge that the Offeror [ ] HAS or [ | HAS NOT complied with these
instructions and City Code Chapters 2-9A/B/C/D, as amended.

Reviewing Counselor Date

I have reviewed the completing the Subcontracting/Sub-Consultant Utilization Plan and [ ] Concur [ ] Do Not

Concur with the Reviewing Counselor’s recommendation.

Director/Assistant Director or Designee Date

Solicitation No. RFP MDD3000 Page | 3




MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE)
PROCUREMENT PROGRAM
Subcontracting/Sub-Consulting (“Subcontractor™) Utilization Plan

SOLICITATION NUMBER: RFP 6300 MDD3000
SOLICITATION TITLE:Waller Creek Tunnel Dewatering, Debris, and Sediment Removal

(Offerors may duplicate this page to add additional Subcontractors as needed)

Subcontractor/Sub-consultant

City of Austin Certified [JMBE [[J]WBE Ethnic/Gender Code: [x] NON-CERTIFIED
Company Name United Rentals

Vendor ID Code REN7164345

Contact Person Justin Hackler Phone Number: 512-442-1600

Additional Contact Info Fax Number: E-mail

Amount of Subcontract $

List commodity codes &
description of services

Equipment Rental

Justification for not utilizing a
certified MBE/WBE

Subcontractor/Sub-consultant

City of Austin Certified [ MBE [] WBE Ethnic/Gender Code: [X] NON-CERTIFIED

Company Name Asero

Vendor ID Code ASE7002695

Contact Person Phone Number: 512-389-2131
Additional Contact Info Fax Number: E-mail-
Amount of Subcontract %
Hsteommotity cojen & 91485: Welding (if needed)
description of services
Justification for not utilizing a
certified MBE/WBE
SMBR Contact Information
SMBR Contact Name Contact Date Means of Contact Reason for Contact
[ Phone
OR
[ Email

FOR SMALL AND MINORITY BUSINESS RESOURCES DEPARTMENT USE ONLY:

Having reviewed this plan, I acknowledge that the Offeror [ ] HAS or [ | HAS NOT complied with these
instructions and City Code Chapters 2-9A/B/C/D, as amended.

Date

Reviewing Counselor

I have reviewed the completing the Subcontracting/Sub-Consultant Utilization Plan and [ ] Concur [ ] Do Not

Concur with the Reviewing Counselor’s recommendation.

Director/Assistant Director or Designee Date

Solicitation No. RFP MDD3000 Page | 3




MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE)
PROCUREMENT PROGRAM
Subcontracting/Sub-Consulting (“Subcontractor™) Utilization Plan

SOLICITATION NUMBER: RFP 6300 MDD3000
SOLICITATION TITLE:Waller Creek Tunnel Dewatering, Debris, and Sediment Removal

(Offerors may duplicate this page to add additional Subcontractors as needed)

Subcontractor/Sub-consultant

City of Austin Certified [JMBE [[]WBE Ethnic/Gender Code: [x] NON-CERTIFIED

Company Name Electro Mechanical Services

Vendor ID Code

Contact Person Phone Number: 212-312-0088

Additional Contact Info Fax Number: E-mail

Amount of Subcontract $

List commodity codes &
description of services Electrical Wi ring

Justification for not utilizing a
certified MBE/WBE

Subcontractor/Sub-consultant

City of Austin Certified [ MBE [JWBE Ethnic/Gender Code: [x] NON-CERTIFIED

Company Name Godwin/Xylem

Vendor ID Code

Contact Person Brandon Ramsey Phone Number: 210-978-2791

Additional Contact Info Fax Number: E-mail: Brandon_Ramsey@xyleminc_com
Amount of Subcontract %

List commodity codes &
description of services

Equipment Rental

Justification for not utilizing a
certified MBE/WBE
SMBR Contact Information
SMBR Contact Name Contact Date Means of Contact Reason for Contact
[ Phone
OR
[ Email

FOR SMALL AND MINORITY BUSINESS RESOURCES DEPARTMENT USE ONLY:

Having reviewed this plan, I acknowledge that the Offeror [ ] HAS or [ | HAS NOT complied with these
instructions and City Code Chapters 2-9A/B/C/D, as amended.

Reviewing Counselor Date

I have reviewed the completing the Subcontracting/Sub-Consultant Utilization Plan and [ ] Concur [ ] Do Not

Concur with the Reviewing Counselor’s recommendation.

Director/Assistant Director or Designee Date
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Section 0840, Service-Disabled Veteran Business Enterprise Preference

Offeror Name

National Power Rodding Corp.

Additional Solicitation Instructions.

1.

3

@ By checking this box, Offeror states they are NOT a certified Service-Disabled Veteran Business Enterprise
seeking to claim preference points under the City of Austin’s SDVBE Program.

Offerors seeking to claim the Service-Disabled Veteran Business Enterprise (SDVBE) preference shall be certified
under one of the two following scenarios. Offerors shall check one of the following boxes, input the data in the
applicable table below and include this completed form in their Proposal.

O HUB/SV. Offeror is certified as a Service-Disabled Veteran (SV) Historically Underutilized Business (HUB) by the
Texas State Comptroller of Public Accounts.

Texas State HUB/SV Certification
13-Digit Vendor ID (VID)
HUB/SV Issue Date
HUB/SV Expiration Date

O HUB/OTHER + Federal SDVOSB. Offeror is certified by the Texas State Comptroller of Public Accounts as a
Historically Underutilized Business in a HUB Eligibility Category other than Service-Disabled Veteran (SV) AND is
verified by the US Veterans Administration as a Service-Disabled Veteran-Owned Small Business (SDVOSB).
Texas HUB Eligibility Categories: HUB/BL (Black), HUB/AS (Asian), HUB/HI (Hispanic), HUB/AI (Native
American), or HUB/WO (Women Owned).

Texas State HUB/OTHER Certification Federal SDVOSB Verification
13-Digit Vendor ID (VID) 9-Digit DUNS
HUB Eligibility Category SDVOSB Issue Date
HUB Issue Date SDVOSB Expiration Date
HUB Expiration Date

Offeror Identity. The Offeror submitting the Proposal shall be the same entity that is certified by the Texas State
Compitroller of Public Accounts, AND if applicable as verified by the US Veterans Administration.

Certification Status. Offeror’s certification(s) must be active on or before the Solicitation’s due date for Proposals and
shall not expire prior to the award and execution of any resulting contract.

Confirmation of Cerfification(s). Upon receipt of this completed form, the City will confirm the Offeror’s certification(s):
State: htips://mycpa.cpa.state.tx.us/ipasscmblsearch. Federal: htips://www.vip.vetbiz.gov/ The City will direct any
questions concerning an Offeror's State or Federal certification status to the Offeror's contact person as designated on
the Offer Form of their Proposal.

Misrepresentation. If the City determines that the Offeror requesting this preference is not certified by the State or
Federal government if applicable, the Offeror will not receive the preference points. If the City determines that this
misrepresentation was intentional, the City may also find the Offeror not responsible and may report the Offeror to the
Texas State Compitroller of Public Accounts or if applicable to the US Veterans Administration. If the misrepresentation
is discovered after contract award, the City reserves the right to void the contract.

Section 0840 SDVBE Pref —Rev.12-12-2017 Solicitation No. RFP MDD3000 Page | 1





